
ENGINEERING SERVICES WORK ORDER _ 12 _ 

This Work Order Number~ is entered into as of this _ day of _______, ~, 
pursuant to that certain Continuing Contract Agreement, dated May 2, 2023 (referred to as the 
"Agreement"), by and between INDIAN RIVER COUNTY, a political subdivision of the State of Florida 
("COUNTY") and Kimley-Horn and Associates, Inc. ("Consultant"). 

The COUNTY has selected the Consultant to perform the professional services set forth on 
Exhibit A (Scope of Work), attached to this Work Order and made part hereof by this reference. The 
professional services will be performed by the Consultant for the mutually agreed upon lump sum or 
maximum amount not-to-exceed professional fee. Any additional costs must be approved in writing, 
and at a rate not to exceed the prices set forth in Exhibit B (Rate Schedule) of the Agreement, made a 
part hereof by this reference. The Consultant will perform the professional services within the 
timeframe more particularly set forth in Exhibit A (Time Schedule), attached to this Work Order and 
made a part hereof by this reference all in accordance with the terms and provisions set forth in the 
Agreement. Pursuant to paragraph 1.4 of the Agreement, nothing contained in any Work Order shall 
conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be 
incorporated in each individual Work Order as if fully set forth herein. 

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first 

written above. 

BOARD OF COUNTY COMMISSIONERS 

OF INDIAN RIVER COUNTY 

By: By: 
Susan Adams, Chairman 

Print Name: Kevin M. Roberson, PE 

BCC Approval Date: __________ 

TitIe: Senior Vice President 

Attest: Ryan L. Butler, Clerk of Court and Comptroller 

By:_______________ 

Deputy Clerk 

By: 
John A. Titkanich, Jr., County Administrator 

Approved as to form and legal sufficiency: 

William K. DeBraal, County Attorney 



 

     

  

  

  

  

 

 

 
 

    

   

   

    

 

 

  

  

  

 

       

    

 

 

  

  

  

 

     

    

   

  

  

 

 

 

 

 

 

  

Work Order Number 12 

LANDFILL IMPROVEMENTS 

ADDITIONAL DESIGN, PERMITTING AND SERVICES DURING CONSTRUCTION 

EXHIBIT A 

SCOPE OF WORK 

PROJECT UNDERSTANDING 

Indian River County (County) solid waste disposal district (SWDD) previously authorized 

Kimley-Horn and Associates, Inc. (Consultant) to prepare the design and permitting documents 

associated with various improvements on the landfill property. In the fall of 2023, the County 

advertised for bids on the improvement projects, and no bids were received. The County has now 

proceeded with utilizing a contractor on an existing labor contract to complete the construction. 

The Consultant was previously authorized for construction phase services associated with several 

of the improvements. As the projects were segmented and are currently partially constructed, 

additional services are needed to complete the balance of the construction phase. 

The following scope of services provides for engineering services during construction to include 

shop drawing reviews, field observation services, responses to contractor requests for 

information/clarification, and project closeout associated with: 

1. Leachate tank control panel installation, startup, testing. 

2. Yard waste driveway improvements 

3. Automated scale improvements (supplemental) 

In addition, the Consultant is providing general services during construction for the landfill gas 

skid installation under separate authorization; the automated scale improvements are partially 

funded under a separate authorization. The additional coordination with the scale supplier and their 

contractor/site visits to coordinate has taken a small portion of that prior authorization to complete 

to date. Therefore, this Scope of Services includes additional effort to complete that original scope. 

The Consultant will review pay applications from each contractor on behalf of the County and 

provide recommendation for payment or justification for rejection. The Consultant will 

participate in a substantial completion walkthrough at the appropriate point of construction and 

generate a punch list, if applicable, to be addressed by the appropriate contractor, as well as 

conduct a final walkthrough to observe that each punch list item has been satisfactorily 

completed. 

Consultant will not supervise, direct, or control Contractor's work, and will not have authority to 

stop the Work or responsibility for the means, methods, techniques, equipment choice and use, 

schedules, or procedures of construction selected by Contractor, for safety programs incident to 

Contractor's work, or for failure of Contractor to comply with laws. Consultant does not 
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guarantee Contractor’s performance and has no responsibility for Contractor's failure to perform 

in accordance with the Contract Documents. 

The Indian River Farms Water Control District (IRFWCD) has requested that the previously 

permitted canal crossing be modified to separate ownership of the proposed carrier pipes 

between SWDD and NoPetro. In that process, IRFWCD also requested that the permit be 

modified to include additional regrading of the canal’s north bank within the project extents. The 

process of splitting the previously issued permit brought to light the IRFWCD’s request for the 
piped crossing to be changed from a 43” elliptical reinforced concrete pipe (ERCP) to 48” 
ERCP. This supplemental Work Order includes the redesign of the north bank of the project and 

the associated permitting coordination, as well as the minor regrading of the crossing to reflect 

the higher pipe. SWDD has also requested assistance with reconfiguring the drainage swale and 

canal outfall on the north side of the canal along the western edge of the yard waste processing 

area to resolve the conflict between the current swale and the NoPetro utility easement. This 

design and permitting is also included herein. 

SCOPE OF SERVICES 

Task 1:  Leachate Tank Control Panel 

Prior authorization included the design, permitting, and construction associated with converting 

an existing centrate tank to a tank suitable for storing leachate associated with the newly completed 

leachate evaporation system. A mixer was installed in the tank, which has not yet been started up. 

A control panel for the mixer is included in the construction scope of services. Consultant will 

provide clarifications and respond to contractor questions associated with the construction and 

installation of the panel, panel components and fiber optic cable to/from the panel. This task will 

include coordination with the mixer manufacturer for startup and testing upon completion of the 

panel installation. This task will also include coordination of pulling the fiber optic cable within 

the previously installed conduit. The duration of this task is anticipated to be no more than 30 days 

of active construction, with four site visits included. 

Task 2: Yard Waste Driveway Improvements 

The prior authorization for the design, permitting and construction of the driveway improvements 

included services during construction; however, since the piping components were constructed 

independently of the driveway improvements, additional services are required to accommodate 

services during construction of the driveway. This task includes the stormwater, paving, grading 

and carrier pipe improvements associated with the driveway. This task assumes a level of effort of 

4 hours per week of field time for the 80-business day construction duration (16 weeks) estimated 

by the contractor, as well weekly progress meetings, shop drawing reviews, regulatory 

coordination, and permit closeout. 

Task 3: Automated Scale Improvements 

The County has purchased an additional inbound scale to allow for automated use by contract 

haulers. The project is fully designed and permitted (separate authorization). The original 

authorization included services during construction. Over the course of the year or so since the 

County purchased the scale, the Consultant partially expended the construction budget for scale 
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delivery coordination, site visits, building permit support and general coordination. This task 

supplements the budget spent that was not anticipated in the original scope of services. 

Task 4: Canal Regrading Design and Permitting 

This task includes regrading of approximately 540 linear feet of the north IRFWCD canal bank 

along the extents of the yard waste processing area. IRFWCD has requested a 1:1 slope for 

maintenance needs, and that SWDD restore the canal cross section to the narrower, original 

design profile. Survey collected in the prior design effort should be suitable to support this 

design and therefore, no additional survey is included herein. This task also includes permit 

coordination with IRFWCD and modification of the existing permits. IRFWCD has indicated 

that no additional permit fees will be required to facilitate the modification; however, should 

permit application fees be required, SWDD will pay the fees directly. This task will also include 

the minor regrading of the canal crossing to accommodate the change from 43” ERCP to 48” 

ERCP to provide the contractor with proper grading elevations, tie in points and stormwater 

connection. 

Task 5: Swale Modification Design and Permitting 

The County has coordinated a utility easement with NoPetro for the landfill gas line tha twill 

connect the County’s blower skid to NoPetro’s renewable natural gas project through the yard 

waste processing area. The easement that has been identified is in conflict with the County’s 

existing stormwater swale. This task provides for design services to realign the swale and 

corresponding canal outfall structure to avoid the easement. This task will also include the 

additional services during construction. Construction is anticipated to span 8 weeks, and the 

Consultant has included an average of 4 hours per week for site visits, progress meetings, and 

responding to the Contractor’s requests for information or clarification. SWDD will utilize the 

contractor already on site to perform this work. No bidding services are included. The Consultant 

will also review shop drawings and pay applications during this period. 

Task 6: SCADA Coordination (Not-to-Exceed) 

The County has previously authorized the design of fiber conduit to connect the new blower 

skid, leachate evaporator and leachate tank, and is in the process of coordinating the installation 

of the fiber and integration of the equipment into the SCADA system. This task provides for as-

needed coordination between the various parties on a not-to-exceed basis (upon County request 

only). 
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EXHIBIT B 

FEE SCHEDULE 

Kimley-Horn will perform Tasks 1 through 6 for the total lump sum fee below (Task 6 is Not-to-

Exceed). Individual task amounts are informational purposes only. All permitting, application, 

and similar project fees will be paid directly by the County. 

Task No. Task Task Fee 

Task 1 Leachate Tank Control Panel $ 7,539 

Task 2 Yard Waste Driveway Improvements $ 28,350 

Task 3 Automated Scale Improvements $ 9,744 

Task 4 Canal Regrading and Permitting $19,362 

Task 5 Swale Modifications and Permitting $ 47,628 

Task 6 SCADA Coordination (Not-to-Exceed) $ 10,836 

TOTAL LUMP SUM FEE $ 123,459 

Lump sum fees will be invoiced monthly based upon the overall percentage of services 

performed. Payment will be due per the contract terms. 

ADDITIONAL SERVICES 

The following services are not included in the Scope of Services for this project but may be 

required depending on circumstances that may arise during the execution of this project. 

Additional services may include, but not be limited to the following:  

• Design or redesign services 

• Threatened and endangered species services (i.e. gopher tortoise) 

• Permitting 
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DESCRIPTION: DIRECT LABOR ( MAN-HOURS ) 

Additional Design, Permitting and Services 

during Construction 

PRINC 

SEN 

PROF 

REG 

PROF 

SEN 

DES/ 

P2 

Admin/ 

Accounting 

Labor 

Total 

Dir Exp 

(5%) 

LINE 

TOTAL 

NO. TASK 

1 Leachate Tank Control Panel 

Shop Drawings 0 4 0 2 0 $ 1,400 $ 70.00 $ 1,470.00 

Field Visits (4) 0 4 0 4 0 $ 1,720 $ 86.00 $ 1,806.00 

RFIs 0 4 0 8 0 $ 2,360 $ 118.00 $ 2,478.00 

General Coordination 0 2 4 2 0 $ 1,700 $ 85.00 $ 1,785.00 

2 Yard Waste Driveway Improvements 

Field Visits (4 hrs/wk, 16 wks) 4 8 4 64 0 $ 14,440 $ 722.00 $ 15,162.00 

Shop Drawings and Clarifications 4 4 4 16 0 $ 5,680 $ 284.00 $ 5,964.00 

Weekly Meetings 0 16 0 16 0 $ 6,880 $ 344.00 $ 7,224.00 

3 Automated Scale Improvements 

Shop Drawings, Field Visits, Coordination 4 8 16 16 0 $ 9,280 $ 464.00 $ 9,744.00 

4 Canal Regrading Design and Permitting 

Design 4 12 8 48 0 $ 13,800 $ 690.00 $ 14,490.00 

IRFWCD Permit Coordination 4 8 0 8 0 $ 4,640 $ 232.00 $ 4,872.00 

5 Swale Modification Design and Permitting 

Design 8 16 16 40 0 $ 16,480 $ 824.00 $ 17,304.00 

IRFWCD Pernitting 4 8 4 8 0 $ 5,480 $ 274.00 $ 5,754.00 

IRC Stormwater Permit Modification 4 8 4 12 0 $ 6,120 $ 306.00 $ 6,426.00 

Construction Phase Services (8 weeks) 8 16 24 32 4 $ 17,280 $ 864.00 $ 18,144.00 

6 SCADA Coordination (Not-to-Exceed) 0 24 0 24 0 $ 10,320 $ 516.00 $ 10,836.00 

TOTAL HOURS 44 142 84 300 4 $ 117,580 $ 5,879 $ 123,459 

LABOR ($/HOUR) $ 300 $ 270 $ 210 $ 160 $ 100 - - -

SUBTOTAL $ 13,200 $ 38,340 $ 17,640 $ 48,000 $ 400 
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EXHIBIT C 

TIME SCHEDULE 

Project Schedule will be dictated by contractor, but is anticipated to span from May 2024 

through November 2024. 
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