
 
 
 

WORK ORDER 11 
 

Water Supply Facilities Work Plan 
 

 This Work Order Number 11 is entered into as of this __ day of ______, 2022, pursuant to that 
certain Continuing Contract Agreement, dated April 17, 2018, renewed and amended as of May 18, 
2021 (collectively referred to as the “Agreement”), by and between INDIAN RIVER COUNTY, a political 
subdivision of the State of Florida (“COUNTY”) and Tetra Tech, Inc. (“Consultant”). 
 

The COUNTY has selected the Consultant to perform the professional services set forth on 
Exhibit A (Scope of Work), attached to this Work Order and made part hereof by this reference.   The 
professional services will be performed by the Consultant for the fee schedule set forth in Exhibit B 
(Fee Schedule), attached to this Work Order and made a part hereof by this reference.  The Consultant 
will perform the professional services within the timeframe more particularly set forth in Exhibit C 
(Time Schedule), attached to this Work Order and made a part hereof by this reference all in 
accordance with the terms and provisions set forth in the Agreement.  Pursuant to paragraph 1.4 of 
the Agreement, nothing contained in any Work Order shall conflict with the terms of the Agreement 
and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as 
if fully set forth herein.   

 

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first 
written above. 
 
CONSULTANT:  BOARD OF COUNTY COMMISSIONERS 
  OF INDIAN RIVER COUNTY 
 
By:   By:   
    Joseph H. Earman, Chairman 
Print Name:  Brenda Keenan P.E. 
 
Title:  Sr. Project Manager BCC Approved Date:   
 
  Attest:  Jeffrey R. Smith, Clerk of Court and Comptroller 
 
 By:   
 Deputy Clerk 
 
 
 Approved:   
 Jason E. Brown, County Administrator 
 
 
 Approved as to form and legal sufficiency:   
 Dylan T. Reingold, County Attorney 
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ATTACHMENT A 
 

INDIAN RIVER COUNTY DEPARTMENT OF UTILITY SERVICE 
 

WATER SUPPLY FACILITIES WORK PLAN 
 

SCOPE OF SERVICES 
 

I. BACKGROUND 

Florida Statutes Section 163.3177 requires local governments within areas projected to have insufficient 
supplies of water from traditional sources to: 

1. Amend their comprehensive plan to incorporate alternative water supply projects either 
developed by the local government or included in the regional water supply plan and,  
 

2. Adopt a work plan covering at least a 10-year planning period for building water supply 
facilities including the development of alternative water supply projects, conservation and 
reuse to serve existing and future development 

Indian River County as part of the St. Johns River Water Management District falls under the Central 
Springs/East Coast (CSEC) Regional Water Supply Plan (2020-2040) which was recently prepared in 
February 2022. 

This scope of services includes the preparation of the 10-year work plan. The professional services 
described herein will be performed in accordance with the Continuing Contract Agreement for 
Engineering Services, dated April 17, 2018, Amendment 1 between Indian River County and Tetra Tech, 
Inc.  

II. SCOPE OF WORK 

Task 1 – Preliminary Work Tasks 

1. Tetra Tech will arrange for and attend a project kickoff meeting to introduce team members, 
establish lines of communication, discuss project objectives and expectations and review data 
availability and collection. Tetra Tech will prepare and distribute minutes to all participants 
within a week of the meeting.  

2. Tetra Tech will develop an initial data request of documents and information required to 
perform the study and evaluation. The data request will be prepared in preparation for the 
kickoff meeting so that it can be reviewed at the meeting. 

3. Tetra Tech will receive, list, and organize all the data received from the County for use in the 
study and evaluation.  
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Task 2 – Data and Analysis - Tetra Tech will prepare a Water Supply Facilities Work Plan that generally 
conforms to the template provided by the South Florida Water Management District. 

1. Population and Water Demand Information – Tetra Tech will work with the County to determine 
the best population and water demand information for use in the Water Supply Facilities Work 
Plan. The projections may be based upon those in the CSEC Regional Water Supply Plan or other 
projections already developed for the County water service area. 

2. Maps – Tetra Tech will develop the required maps for the Water Supply Facilities Work Plan 
including: 

a. County land uses and urban planning areas – information to be provided by the County 

b. Water utility service areas within the County – information to be provided by the County 

c. Water Basins within the County – Tetra Tech to develop 

d. Locations of County water supply facilities – information to be provided by the County 

3. Water Level of Service- Tetra Tech will provide a summary of the County’s level of service for 
potable water as well as a summary of flow criteria used for the projections. 

4. Areas served by Other Suppliers – Tetra Tech will work with the County to develop a request for 
water supply resources commitment from other non-local government providers in the County. 
The request will ask for a letter from each supplier confirming the availability of adequate water 
resources and providing supporting documentation that will be included in the County’s Water 
Supply Facilities Work Plan. The request will be sent by the County and responses will be 
received by the County with coordination from Tetra Tech.  

5. Water Facilities - Tetra Tech will provide a summary of the water supply facilities including wells, 
water treatment plants and their capacities and storage tanks. 

6. Conservation and Reuse Practices – Tetra Tech will summarize the conservation and reuse 
practices in the County including those pertinent policies in the County’s Comprehensive Plan. 

7. Potable Water and Reuse Demand Analysis – Tetra Tech will use the potable water demand 
projections developed above to demonstrate availability of demand for a ten-year period. The 
analysis will include the impact of reuse on the potable demand projections. Tetra Tech will 
work with the County to develop reuse demand projections if they are not available. 

8. Alternative Water Supply – Tetra Tech will summarize the County’s alternative water supply 
projects that are planned to address future water demands. 

9. Capital Improvement Program – Tetra Tech will summarize the County’s water and reuse water 
capital improvement program (CIP) for the ten-year period. The CIP will include a brief project 
description and estimated cost. 
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10. Goals Objectives and Policies – Tetra Tech will summarize the pertinent goals, objectives and 
policies in the County’s Comprehensive Plan and make recommendations for revisions to the 
Comprehensive Plan to meet the requirements of the Water Supply Work Plan. 

Task 3 – Draft and Final Water Supply Plan 

1. Tetra Tech will prepare a draft Water Supply Facilities Plan for County review. Three hard copies 
of the draft will be provided in addition to a pdf and doc electronic copies. 

2. Tetra Tech will attend a review meeting to receive and discuss County comments. 

3. Tetra Tech will prepare a final Water Supply Facilities Work Plan and submit to the County. 

Task 4 –  Other Services 

1. An allowance is budgeted for follow up activities that may be required in the course of the 
development of the Water Supply Work Plan. This may include attendance at meetings with the 
Water Management District or others, coordination with Comprehensive Plan amendments, 
etc. 

III. PROVIDED BY COUNTY 

Information including, but not limited to the following, to be provided by the County to facilitate 
performing the scope of services: 

• Population and water demand projections 

• County land use and water service area information 

• Comprehensive Plan Elements 

• Water system facility information 

• Requested information from non-local water providers in the County per Task 2 Item 4 above. 

• Ten-year water and reuse capital improvement program with projected funding sources 

• Planned alternative water supply projects 

IV. COMPENSATION SUMMARY 

Attachment B presents a more detailed breakdown of the estimated compensation defined in the Scope 
of Services. The total lump sum compensation for this proposal is $43,469.00. The County will be invoiced 
monthly for charges incurred during the previous month and submit the invoice to the Water Wastewater 
Operations Manager by the 15th of the following month. 
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Scope Item Compensation 

Task 1 – Preliminary Work Tasks  $3,529.00 

Task 2 – Data and Analysis $26,102.00 

Task 3 – Draft and Final Water Supply Facilities Plan $8,353.00 

Task 4—Other Services $4,935.00 

Direct Costs $550.00 

Total $43,469.00 

V. SCHEDULE 
 

Task Days 

Task 1 – Preliminary Work Tasks 10 

Task 2 – Data and Analysis 60 

Task 3 – Draft Water Supply Facilities Plan 75 

Task 3 – Final Water Supply Facilities Plan 105 

Task 4—Other Services As needed 

 



Bill Rate > 246.75 152.88 112.50 126.93 82.50

Proj Area >

Submitted to: Indian River County Dept. of Utility Services

Contract Type: Fixed Proce

Project Phases / Tasks 304                 44                78                150              14                18                42,919              ‐                         550                    ‐                         ‐                         43,469                   
1 2 3 4 5

1. Preliminary Work Tasks 24                     4                8                8                2                2                3,529                   3,529                         
2. Data and Analysis 192                   16             54             110           12             ‐                26,102                 ‐                            ‐                            ‐                            ‐                            26,102                      

1. Population and Demand Information 8                           4                  4                  1,062                       1,062                             

2. Maps 24                         4                  8                  12                3,035                       3,035                             

3. Water Level of Service 6                           2                  4                  756                          756                                 

4. Areas Served by Other Utilities 36                         4                  8                  24                4,910                       4,910                             

5. Water Facilities 10                         4                  6                  1,287                             

6. Conservation and Reuse Practices 12                         4                  8                  1,512                       1,512                             

7. Potable Water Demand and Reuse Demand Analysis 28                         4                  8                  16                4,010                       4,010                             

8. Alternative Water Supply 28                         4                  8                  16                4,010                       4,010                             

9. Capital Improvement Program 26                         2                  8                  16                3,517                       3,517                             

10. Objectives Goals and Policies 14                         2                  4                  8                  2,005                       2,005                             

3. Draft and Final Water Supply Plan 68                     4                16             32             16             8,353                   8,353                         
4. Other Services 20                     20             4,935                   4,935                         
5. Direct Costs ‐                        550                      550                            

Totals 304                 44                78                150              14                18                42,919              ‐                         550                    ‐                         ‐                         43,469                   
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