
 
 

 
 

 

 

 
 

 
 

 

 
 

 

       
 

 
 

     
 

 
 

  

 
 
 
 
  

 
 

 
 

 
 

 

Departmental Item 

Indian River County, Florida 
Department of Utility Services 

Board Memorandum 

Date:  May 26, 2021 

To:  Jason E. Brown, County Administrator 

From:  Vincent Burke, PE, Director of Utility Services 

Through: Jennifer Hyde, Purchasing Manager 

Prepared by: Terry Southard, Operations Manager, Utility Services 

Subject:  South County Reverse Osmosis (SCRO) Water Treatment Plant (WTP) Bid Award 

Background/Analysis: 

Indian  River  County  Department  of  Utility  Services  (IRCDUS)  owns  and  operates  the  South  County 
Reverse  Osmosis  (SCRO)  Water  Treatment  Plant  (WTP)  located  at  1550  9th Street  SW,  Vero  Beach. 
IRCDUS  is  currently  utilizing  Kimley‐Horn  and  Associates  (KHA), under  previous  Board  of  County 
Commissioners  (BCC)  authorization  from  November  5,  2019,  under  the  Water  Plant  and  Water 
Resources Engineering Services Agreement. 

On December 17, 2019, the BCC awarded KHA with Work Order No. 1 to provide design, permitting, and 
bidding phase services for the SCRO WTP project. Following completion of task 1 of this scope including 
the  preliminary  evaluation,  the  following  additional  items  were determined  to  be  necessary 
improvements as part of the overall project: 

 Replace  existing  1.5  million  gallons  per  day  (MGD)  reverse  osmosis  (RO)  trains 
(upgrade to 1.8 MGD) 

 Replace/upgrade associated RO train remote programmable logic control (PLC) and 
instrumentation 

 Replace process piping to stainless steel 
 Modify feedwater pump configuration to dedicated operation 
 Upgrade finish water supply piping to provide redundancy/resiliency 
 Replace/upgrade high service pump piping and finish flow meter 
 Replace/upgrade  main  plant  PLC  and  associated  PLC/Human‐Machine  Interface  

(HMI) programming 
 Rehabilitate and upgrade cleaning system 
 Rehabilitation of lab space and equipment 

KHA  has  almost  completed  Work  Order  No.  1  at  a cost  of  $695,501.00.  Bids  were  prepared  for 
Purchasing to advertise. 

On April 4, 2021, the Indian River County Purchasing Department advertised the project and requested 
bids, with the bid opening on May 19, 2021. Four companies bid the project: 
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Bidder Name  Total Base Bid  Subtotal of 
Alternates 

Total Bid with 
Alternates 

TLC Diversified, Inc  $  8,725,777.00  $1,773,000.00  $10,498,777.00 

Florida Design Contractors  $  8,805,000.00  $1,878,000.00  $10,683,000.00 

BLDM USA, LLC  $  9,601,000.00  $1,349,000.00  $10,950,000.00 

WPC Industrial Contractors 
& Randall Environmental, 

$10,259,000.00  $2,068,670.60  $12,327,670.60 

KHA  reviewed  the bids  for  completeness with  respect  to  responsiveness,  responsibility,  and price. On 
May  27,  2021,  KHA  provided  a  Bid  Review  letter  recommending  TLC Diversified,  Inc.,  as  the  lowest 
responsive,  responsible  bidder  for  the  project  with  a total  bid of  $10,498,777.00.  IRCDUS  staff  has 
worked on  two  successful projects  with TLC and  agrees with  KHA’s  recommendation of  award  to TLC 
Diversified. 

Overall costs for design and construction are as follows: 

Description  Cost 
KHA Work Order #1 Design Phase  $  695,501.00 
Apparent Bid Construction Cost  $10,498,777.00 
KHA Work Order #6 Construction Phase Services  $  1,222,546.00 
Total South RO Improvement Cost  $12,416,824.00 

On  April  13,  2021,  the  BCC  approved  the  American  Rescue  Plan  (ARP)  spending  plan,  which  included  a 
$6,000,000 allocation towards the SCRO project. In order for these expenses to be eligible for ARP funding, 
federal clauses must be included in the contract documents. Because bids were already accepted at the time 
of  BCC  approval  of  the  ARP  funding  for  the  project,  federal  requirements will  need  to  be  added  to  the 
agreement.  Staff  recommends  the  BCC  award  to  TLC  Diversified,  and  if  that  firm  declines  to  accept  the 
additional clauses, authorize staff to reach out to each subsequent low, responsive, and responsible bidder 
to determine if they will honor their bid price and accept the addition of federal clauses to the agreement. 
Should TLC decline, the changes, staff will bring an updated award recommendation to the BCC.  

Funding: 

Funds for this project are derived from the South Reverse Osmosis (S R/O) Membrane & Retrofit account 
in  the  Utilities  operating  fund.  Utilities  operating  funds  are  generated  from  water  and  sewer  sales. 
Additionally, $6,000,000 in ARP funding, if federal contractual objectives can be met, may be utilized to 
fund a portion of the overall project, which will be added as a reimbursement to the Utilities fund. 

Note:  Staff did apply for cost‐share grant funding to offset a portion of the construction cost, but was 
unable  to  acquire.  Also,  FY  2021‐2022  legislative  appropriations  of  $1,129,668 were  approved by  the 
Florida House and Senate, but was unfortunately not  funded when the Governor did a  line‐item veto. 
Staff  would  like  to  thank  Representative  Erin  Grall  and  Senator Debbie  Mayfield  for  their  help  and 
support of this legislative request. 

Description  Account Number  Amount 
S R/O Membrane & Retrofit FY 20‐21  47121936‐044699‐19503  $  151,142.37 
S R/O Membrane & Retrofit FY 21‐22  47121936‐044699‐19503  $5,802,152.43 
S R/O Membrane & Retrofit FY 22‐23  47121936‐044699‐19503  $4,545,482.30 
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Recommendation: 

Staff  recommends  that  the  Board  of  County  Commissioners  (BCC)  award  bid  #2021026  to  TLC 
Diversified, Inc. for $10,498,777.00. Staff also recommends the BCC approve the sample agreement and 
authorize  the  Chairman  to  sign  it,  after  the  County  Attorney  has  approved  it  as  to  form  and  legal 
sufficiency, and after receipt and approval of the required public construction bond and insurance.  Staff 
further proposes the federal clauses be added to the final contract documents. 

Attachments: 
KHA South County WTP Improvements Project Bid Review Dated May 27, 2021 
Sample Agreement 
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