

**INDIAN RIVER COUNTY, FLORIDA
MEMORANDUM**

TO: Jason E. Brown, County Administrator

THROUGH: Richard B. Szpyrka, P.E., Public Works Director
James W. Ennis, P.E., Assistant Public Works Director

FROM: Kirstin Leiendecker, P.E., Project Engineer

SUBJECT: **Award of Bid No. 2020037**
Indian River Boulevard and 8th Street Signalization
IRC-1909

DATE: June 17, 2020

DESCRIPTION AND CONDITIONS

On April 23, 2019, the Board of County Commissioners approved Work Order No. 10 to Kimley-Horn and Associates, Inc. to provide survey, design and permitting services to add traffic signal mast arm assemblies, pedestrian crosswalks, pavement markings, sidewalks with ADA compliant ramps and associated drainage improvements at the intersection of Indian River Boulevard and 8th Street.

The project was advertised for bids and a bid opening was held on June 11, 2020. Three (3) bids were received and opened. A detailed bid tabulation is on file and available for viewing in the County Engineering Division. Bid totals are as follows:

COMPANY	BID
Sunshine Land Design, Inc. Stuart, FL	\$798,575.00
Ferreira Construction Southern Division Co., Inc. Hobe Sound, FL	\$884,678.50
American Lighting and Signalization, LLC Jacksonville, FL	* \$1,085,897.75

* Denotes mathematical errors were found and bid amounts corrected.

Sunshine Land Design, Inc. is considered to be the lowest, responsive, responsible bidder for the project with a bid totaling \$798,575.00. The bid is \$168,987.90 (26.8%) above the Engineer's Cost Estimate. Sunshine Land Design, Inc. has completed various projects within the County in a satisfactory manner.

PAGE TWO

Award of Bid No. 2020037

Indian River Boulevard and 8th Street Signalization

For July 14, 2020 BCC Meeting

FUNDING

Funding is budgeted and available in the amount of \$798,575.00 from Traffic Impact Fees/District 3/8th Street & IR Blvd Intersection Improvements, Account No. 10215341-066510-19010

RECOMMENDATION

Staff recommends the project be awarded to Sunshine Land Design, Inc. in the amount of \$798,575.00 for the construction of the Indian River Boulevard and 8th Street Signalization. Staff further recommends the Board approve the sample agreement and authorize the Chairman to execute said agreement after review and approval of both the agreement and required Public Construction Bond by the County Attorney as to form and legal sufficiency, and the receipt and approval of required insurance by the Risk Manager. Please be aware that the current wait time for mast arms from the time the mast arm is ordered to the time of delivery is averaging 6-months.

ATTACHMENTS

Sample Agreement

AGENDA ITEM FOR JULY 14, 2020