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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 
PROGRAM MANAGEMENT 

STATE-FUNDED GRANT 
Page 1 of 3 SUPPLEMENTAL AGREEMENT 

SUPPLEMENTAL NO. 

CONTRACT NO. 
G-0K60 

FPN 
431759-2-54-01 

Recipient: Indian River County 

This Supplemental Agreement (“Supplemental”), dated arises from the desire to supplement the 

State-Funded Grant Agreement (“Agreement”) entered into and executed on March 20, 2017 as identified above. All 

provisions in the Agreement and supplements, if any, remain in effect except as expressly modified by this Supplemental. 

The parties agree that the Agreement is to be amended and supplemented as follows: 

On March 20, 2017 the County Incentive Grant Program Agreement was executed. On June 12, 2019, the parties 
executed Amendment Number One, which increased funding of FIVE MILLION EIGHT HUNDRED EIGHTY 
THOUSAND SIX HUNDRED THIRTY SIX DOLLARS AND NO CENTS ($5,880,636.00) for the Project, as a result of an 
increased construction cost estimate; and extended the term of Agreement to December 30, 2020. On October 21, 
2020, the parties executed Amendment Number Two, to extend the Agreement to December 31, 2022; and to revise 
Exhibits C and A, Project deliverables. 

The purpose of this Supplemental Agreement ("SA #3") is to make the Agreement compliant with applicable Florida 
Statutes; to increase the total funding needed for the Project's construction and CEI services; to update certain Project 
Exhibits; and to extend the term of the Agreement from December 31, 2022 to June 30, 2023. 

Financial Compliance Requirements 

The attached "Attachement "A" - State Funded Grant Agreement" replaces the language in the County Incentive Grant 
Program Agreement executed March 20,2017. 

The financial terms, requirements, and regulations stated in the Agreement are hereby updated for compliance with 
section 339.2817, Florida Statutes and all other state statutory provisions, as amended and applicable to the 
Agreement. Accordingly, paragraphs 4. "Compensation and Payment" and 7. "Audit", and all other references to such 
terms, are hereby deleted in the entirety and replaced with the corresponding terms and conditions in the attached 
State Funded Grant Agreement, which is hereto and incorporated into the Agreement as an amendment to the 
Agreement. In addition, all of the following Exhibits in the Agreement are hereby deleted in the entirety: Exhibit A 
Scope of Services, Exhibit B, Exhibit C Deliverables, and Exhibit D State Financial Assistance- Florida Single Audit Act. 

The following attachment and exhibit(s) are hereby added to the Agreement pursuant to this SA #3: Attachment "A" -
State Funded Grant Agreement; Exhibit A- Project Description and Responsibilities and Deliverables, Exhibit B-
Schedule of Financial Assistance, Exhibit C- Engineers Certification of Compliance, Exhibit D- Recipient Resolution, 
Exhibit F- Contract Payment Requirements, Exhibit J- State Financial Assistance (Florida Single Audit Act), and Exhibit 
O-Terms & Conditions of Construction in Department Right of Way. 

Project Funding Increase 

This SA #3 also increases the total funding needed for the construction and CEI Services for the Project by FOUR 
HUNDRED THREE THOUSAND FIVE HUNDRED THIRTY-EIGHT DOLLARS AND NO CENTS ($403,538.00). The 
maximum amount that the DEPARTMENT will contribute to the COUNTY for this Project shall not exceed SIX MILLION 
NINE HUNDRED EIGHTY NINE THOUSAND NINETY FOUR HUNDRED TWENTY NINE DOLLARS AND NO CENTS 
($6,989,429.00), which is comprised of SIX MILLION FIVE HUNDRED EIGHTY FIVE THOUSAND EIGHT HUNDRED 
NINETY ONE DOLLARS AND NO CENTS ($6,585,891.00) of CIGP Funding; and an additional FOUR HUNDRED 
THREE THOUSAND FIVE HUNDRED THIRTY EIGHT DOLLARS AND NO CENTS ($403,538.00) of State Funding. 
Exhibit B- Schedule of Financial Assistance in this SA #3 reflects the revised State-Funded Grant. 

The deliverables stated in Exhibit A in Amendment 2 are hereby deleted and replaced with Exhibit A deliverables of this 
SA #3. 

https://403,538.00
https://6,585,891.00
https://6,989,429.00
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https://5,880,636.00
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Paragraph 3-Term A is amended to read as follows: 

A. Except as otherwise set forth herein, this Agreement shall continue in effect and be binding to all parties until the 
Project is completed as evidenced by the written acceptance of the DEPARTMENT and the COUNTY or June 30, 2023, 
whichever comes first. 

Reason for this Supplemental and supporting engineering and/or cost analysis: 

1) The Exhibits in the Original Agreement and subsequent Amendments are updated/amended pursuant to this SA #3 to 
be in compliance with the most updated and current financial and audit terms and conditions. 

2) The additional State compensation under this SA #3 is the result of unforeseen, pre-existing conditions that affects the 
Project construction. During construction of the 43rd Ave & SR60 Intersection Improvements a drainage trunk line 
located under eastbound SR60 was found to have leaks. The County’s contractor will perform Polyurethane injection to 
fill the voids and stabilize the surrounding soils beneath the roadway surface. 

3) The reason for the time extension is to provide sufficient time for the contractor to complete the work for the unforseen 
conditions; and to allow the contractor sufficient time to complete the Project before the State Funded Grant Agreement 
expires. 

THIS SPACE IS INTENTIONALLY LEFT BLANK. 
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IN WITNESS WHEREOF, this AMENDMENT is executed by the parties below for the purposes 
specified herein. Authorization has been given to enter into and execute this Amendment by Resolution No.  

, hereto attached. 

IN WITNESS WHEREOF, the parties have executed this Agreement on the date(s) below. 

BOARD OF COUNTY COMMISSIONERS STATE OF FLORIDA 
INDIAN RIVER COUNTY DEPARTMENT OF TRANSPORTATION 
(Name of RECIPIENT) 

BY: BY: 

TITLE:  DIRECTOR OF TRANSP. DEVELOPMENT TITLE:     CHAIRMAN 

Print Name: Print Name: PETER D. O'BRYAN 

Date: Date: 

ATTEST: OFFICE OF THE GENERAL COUNSEL 

Jeffrey R. Smith, Clerk of Court & Comptroller 

LEGAL REVIEW: 
By: 

, Deputy Clerk 

APPROVED AS TO FORM & LEGAL SUFFICIENCY: 

Recipient’s LEGAL REVIEW: 

Print Name:     WILLIAM K. DEBRAAL
  DEPUTY COUNTY ATTORNEY 



 
 

"Attachment A" 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 525-010-60 
PROGRAM MANAGEMENT STATE-FUNDED GRANT AGREEMENT 05/21 

FPN: 431759-2-54-01 Fund: CIGP FLAIR Category: 
Org Code: 55043010404 FLAIR Obj: 751000 

FPN: Fund: FLAIR Category: 
Org Code: FLAIR Obj: 

FPN: Fund: FLAIR Category: 
Org Code: FLAIR Obj: 

County No:88 Contract No: G-0K60 Vendor No: F596-000-674 

THIS STATE-FUNDED GRANT AGREEMENT (“Agreement”) is entered into on , 
(This date to be entered by DOT only) 

by and between the State of Florida Department of Transportation, (“Department”), and Indian River County, (“Recipient”). 
The 

Department and the Recipient are sometimes referred to in this Agreement as a “Party” and collectively as the “Parties”. 

NOW, THEREFORE, in consideration of the mutual benefits to be derived from joint participation on the Project, the Parties 
agree to the following: 

1. Authority: The Department is authorized to enter into this Agreement pursuant to Sections 334.044, 334.044(7), 
and (select the applicable statutory authority for the program(s) below): 

 Section 339.2817 Florida Statutes, County Incentive Grant Program (CIGP), (CSFA 55.008) 

 Section 339.2818 Florida Statutes, Small County Outreach Program (SCOP), (CSFA 55.009) 

 Section 339.2816 Florida Statutes, Small County Road Assistance Program (SCRAP), (CSFA 55.016) 

 Section 339.2819 Florida Statutes, Transportation Regional Incentive Program (TRIP), (CSFA 55.026) 

 Insert Legal Authority , Insert Funding Program Name , Insert CSFA Number 

The Recipient by Resolution or other form of official authorization, a copy of which is attached as Exhibit “D”, 
Recipient Resolution, and made a part of this Agreement, has authorized its officers to execute this Agreement 
on its behalf. 

2. Purpose of Agreement: The purpose of this Agreement is to provide for the Department’s participation in 
Construction and CEI Services of SR-60 and 43rd Avenue , as further described in Exhibit “A”, Project Description 
and Responsibilities, attached to and incorporated into this Agreement (“Project”); to provide Department financial 
assistance to the Recipient; state the terms and conditions upon which Department funds will be provided; and to 
set forth the manner in which the Project will be undertaken and completed. 

3. Term of the Agreement, Commencement and Completion of the Project: This Agreement shall commence 
upon full execution by both Parties and the Recipient shall complete the Project on or before June 30, 2023. If the 
Recipient does not complete the Project within this time period, this Agreement will expire on the last day of the 
scheduled completion as provided in this paragraph unless an extension of the time period is requested by the 
Recipient and granted in writing by the Department prior to the expiration of this Agreement. Expiration of this 
Agreement will be considered termination of the Project. The Recipient acknowledges that no funding for the Project 
will be provided by the State under this Agreement for work on the Project that is not timely completed and invoiced 
in accordance with the terms of this Agreement, or for work performed prior to full execution of the Agreement. 
Notwithstanding the expiration of the required completion date provided in this Agreement and the consequent 
potential unavailability of any unexpended portion of State funding to be provided under this Agreement, the 
Recipient shall remain obligated to complete all aspects of the Project identified in Exhibit “A” in accordance with 
the remaining terms of this Agreement, unless otherwise agreed by the Parties, in writing. 
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Execution of this Agreement by both Parties shall be deemed a Notice to Proceed to the Recipient for the design 
phase or other non-construction phases of the Project. If the Project involves a construction phase, the Recipient 
shall not begin the construction phase of the Project until the Department issues a written Notice to Proceed for the 
construction phase. Prior to commencing the construction work described in this Agreement, the Recipient shall 
request a Notice to Proceed from the Department. 

4. Amendments, Extensions and Assignment: This Agreement may be amended or extended upon mutual 
written agreement of the Parties. This Agreement shall not be assigned, transferred or otherwise encumbered by 
the Recipient under any circumstances without the prior written consent of the Department. 

5. Termination or Suspension of Project: The Department may, by written notice to the Recipient, suspend any or 
all of the Department’s obligations under this Agreement for the Recipient’s failure to comply with applicable laws 
or the terms of this Agreement until such time as the event or condition resulting in such suspension has ceased or 
been corrected. The Department may also terminate this Agreement in whole or in part at any time the interest of 
the Department requires such termination. 

a. If the Department terminates the Agreement, the Department shall notify the Recipient of such termination 
in writing within thirty (30) days of the Department’s determination to terminate the Agreement, with 
instructions as to the effective date of termination or to specify the stage of work at which the Agreement is 
to be terminated. 

b. The Parties to this Agreement may also terminate this Agreement when its continuation would not produce 
beneficial results commensurate with the further expenditure of funds. In this event, the Parties shall agree 
upon the termination conditions through mutual written agreement. 

c. If the Agreement is terminated before performance is completed, the Recipient shall be paid only for that 
work satisfactorily performed for which costs can be substantiated. Such payment, however, may not 
exceed an amount which is the same percentage of the contract price as the amount of work satisfactorily 
completed is a percentage of the total work called for by this Agreement. All work in progress on the 
Department right-of-way will become the property of the Department and will be turned over promptly by 
the Recipient. 

d. Upon termination of this Agreement, the Recipient shall, within thirty (30) days, refund to the Department 
any funds determined by the Department to have been expended in violation of this Agreement. 

6. Project Cost: 

a. The estimated cost of the Project is $13,575,320.00. This amount is based upon the Schedule of Financial 
Assistance in Exhibit "B", Schedule of Financial Assistance, attached and incorporated in this 
Agreement. The Schedule of Financial Assistance may be modified by execution of an amendment of the 
Agreement by the Parties. 

b. The Department agrees to participate in the Project cost up to the maximum amount of $6,989,429.00 and, 
additionally the Department’s participation in the Project shall not exceed n/a% of the total cost of the 
Project, and as more fully described in Exhibit “B". The Department’s participation may be increased or 
reduced upon a determination of the actual bid amounts of the Project by the execution of an 
amendment. The Recipient agrees to bear all expenses in excess of the amount of the Department’s 
participation and any cost overruns or deficits incurred in connection with completion of the Project. 

c. The Department’s participation in eligible Project costs is subject to, but not limited to: 

i. Legislative approval of the Department's appropriation request in the work program year that the 
Project is scheduled to be committed; 

ii. Approval of all plans, specifications, contracts or other obligating documents and all other terms of 
this Agreement; and 
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iii. Department approval of the Project scope and budget at the time appropriation authority becomes 
available. 

7. Compensation and Payment: 

a. The Department shall reimburse the Recipient for costs incurred to perform services described in the 
Project Description and Responsibilities in Exhibit “A”, and as set forth in the Schedule of Financial 
Assistance in Exhibit “B”. 

b. The Recipient shall provide quantifiable, measurable, and verifiable units of deliverables. Each deliverable 
must specify the required minimum level of service to be performed and the criteria for evaluating successful 
completion. The Project and the quantifiable, measurable, and verifiable units of deliverables are described 
more fully in Exhibit “A”, Project Description and Responsibilities. Any changes to the deliverables shall 
require an amendment executed by both parties. 

c. Invoices shall be submitted no more often than monthly and no less than quarterly by the Recipient in detail 
sufficient for a proper pre-audit and post-audit, based on the quantifiable, measurable and verifiable 
deliverables as established in Exhibit “A”. Deliverables and costs incurred must be received and approved 
by the Department prior to reimbursements. Requests for reimbursement by the Recipient shall include an 
invoice, progress report and supporting documentation for the period of services being billed that are 
acceptable to the Department. The Recipient shall use the format for the invoice and progress report that 
is approved by the Department. 

d. Supporting documentation must establish that the deliverables were received and accepted in writing by 
the Recipient and must also establish that the required minimum standards or level of service to be 
performed based on the criteria for evaluating successful completion as specified in Exhibit “A” has been 
met. All costs invoiced shall be supported by properly executed payrolls, time records, invoices, contracts 
or vouchers evidencing in proper detail the nature and propriety of charges as described in Exhibit “F”, 
Contract Payment Requirements. 

e. Travel expenses are not compensable under this Agreement. 

f. Payment shall be made only after receipt and approval of deliverables and costs incurred unless advance 
payments are authorized by the Chief Financial Officer of the State of Florida under Chapters 215 and 216, 
Florida Statutes or the Department’s Comptroller under Section 334.044(29), Florida Statutes. 

If the Department determines that the performance of the Recipient is unsatisfactory, the Department shall 
notify the Recipient of the deficiency to be corrected, which correction shall be made within a time-frame to 
be specified by the Department. The Recipient shall, within thirty (30) days after notice from the Department, 
provide the Department with a corrective action plan describing how the Recipient will address all issues of 
contract non-performance, unacceptable performance, failure to meet the minimum performance levels, 
deliverable deficiencies, or contract non-compliance. If the corrective action plan is unacceptable to the 
Department, the Recipient will not be reimbursed to the extent of the non-performance. The Recipient will 
not be reimbursed until the Recipient resolves the deficiency. If the deficiency is subsequently resolved, the 
Recipient may bill the Department for the unpaid reimbursement request(s) during the next billing period. If 
the Recipient is unable to resolve the deficiency, the funds shall be forfeited at the end of the Agreement’s 
term. 

Recipients receiving financial assistance from the Department should be aware of the following time 
frames. Inspection and approval of deliverables and costs incurred shall take no longer than 20 days 
from the Department’s receipt of the invoice. The Department has 20 days to deliver a request for 
payment (voucher) to the Department of Financial Services. The 20 days are measured from the latter of 
the date the invoice is received or the deliverables and costs incurred are received, inspected, and 
approved. 

If a payment is not available within 40 days, a separate interest penalty at a rate as established pursuant 
to Section 55.03(1), Florida Statutes, will be due and payable, in addition to the invoice amount, to the 
Recipient. Interest penalties of less than one (1) dollar will not be enforced unless the Recipient requests 
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payment. Invoices that have to be returned to a Recipient because of Recipient preparation errors will 
result in a delay in the payment. The invoice payment requirements do not start until a properly 
completed invoice is provided to the Department. 

A Vendor Ombudsman has been established within the Department of Financial Services. The duties of 
this individual include acting as an advocate for Recipient who may be experiencing problems in obtaining 
timely payment(s) from a state agency. The Vendor Ombudsman may be contacted at (850) 413-5516. 

g. The Recipient shall maintain an accounting system or separate accounts to ensure funds and projects are 
tracked separately. Records of costs incurred under the terms of this Agreement shall be maintained and 
made available upon request to the Department at all times during the period of this Agreement and for five 
years after final payment is made. Copies of these documents and records shall be furnished to the 
Department upon request. Records of costs incurred include the Recipient's general accounting records 
and the project records, together with supporting documents and records, of the contractor and all 
subcontractors performing work on the project, and all other records of the contractor and subcontractors 
considered necessary by the Department for a proper audit of costs. 

h. Progress Reports. Upon request, the Recipient agrees to provide progress reports to the Department in 
the standard format used by the Department and at intervals established by the Department. The 
Department will be entitled at all times to be advised, at its request, as to the status of the Project and of 
details thereof. 

i. If, after Project completion, any claim is made by the Department resulting from an audit or for work or 
services performed pursuant to this Agreement, the Department may offset such amount from payments 
due for work or services done under any agreement which it has with the Recipient owing such amount if, 
upon demand, payment of the amount is not made within 60 days to the Department. Offsetting any amount 
pursuant to this paragraph shall not be considered a breach of contract by the Department. 

j. The Recipient must submit the final invoice on the Project to the Department within 120 days after the 
completion of the Project. Invoices submitted after the 120-day time period may not be paid. 

k. The Department’s performance and obligation to pay under this Agreement is contingent upon an annual 
appropriation by the Legislature. If the Department's financial assistance for this Project is in multiple fiscal 
years, a notice of availability of funds from the Department’s project manager must be received prior to 
costs being incurred by the Recipient. See Exhibit “B” for funding levels by fiscal year. Project costs 
utilizing any fiscal year funds are not eligible for reimbursement if incurred prior to funds approval being 
received. The Department will notify the Recipient, in writing, when funds are available. 

l. In the event this Agreement is in excess of $25,000 and has a term for a period of more than one year, the 
provisions of Section 339.135(6)(a), Florida Statutes, are hereby incorporated: 

"The Department, during any fiscal year, shall not expend money, incur any liability, or 
enter into any contract which, by its terms, involves the expenditure of money in excess of 
the amounts budgeted as available for expenditure during such fiscal year. Any contract, 
verbal or written, made in violation of this subsection is null and void, and no money may 
be paid on such contract. The Department shall require a statement from the comptroller 
of the Department that funds are available prior to entering into any such contract or other 
binding commitment of funds. Nothing herein contained shall prevent the making of 
contracts for periods exceeding 1 year, but any contract so made shall be executory only 
for the value of the services to be rendered or agreed to be paid for in succeeding fiscal 
years, and this paragraph shall be incorporated verbatim in all contracts of the Department 
which are for an amount in excess of $25,000 and which have a term for a period of more 
than 1 year." 

m. Any Project funds made available by the Department pursuant to this Agreement which are determined by 
the Department to have been expended by the Recipient in violation of this Agreement or any other 
applicable law or regulation, shall be promptly refunded in full to the Department. Acceptance by the 
Department of any documentation or certifications, mandatory or otherwise permitted, that the Recipient 
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files shall not constitute a waiver of the Department's rights as the funding agency to verify all information 
at a later date by audit or investigation. 

n. In determining the amount of the payment, the Department will exclude all Project costs incurred by the 
Recipient prior to the execution of this Agreement, costs incurred prior to issuance of a Notice to Proceed, 
costs incurred after the expiration of the Agreement, costs which are not provided for in the latest approved 
Schedule of Financial Assistance in Exhibit “B” for the Project, costs agreed to be borne by the Recipient 
or its contractors and subcontractors for not meeting the Project commencement and final invoice time 
lines, and costs attributable to goods or services received under a contract or other arrangements which 
have not been approved in writing by the Department. 

8. General Requirements: 

The Recipient shall complete the Project with all practical dispatch in a sound, economical, and efficient manner, 
and in accordance with the provisions in this Agreement and all applicable laws. 

a. The Recipient must obtain written approval from the Department prior to performing itself (through the 
efforts of its own employees) any aspect of the Project that will be funded under this Agreement. 

If this box is checked, then the Agency is permitted to utilize its own forces and the following 
provision applies: Use of Agency Workforce. In the event the Agency proceeds with any phase 
of the Project utilizing its own forces, the Agency will only be reimbursed for direct costs (this 
excludes general overhead). 

b. The Recipient shall provide to the Department certification and a copy of appropriate documentation 
substantiating that all required right-of-way necessary for the Project has been obtained. Certification is 
required prior to authorization for advertisement for or solicitation of bids for construction of the Project, 
including if no right-of-way is required. 

c. The Recipient shall comply and require its contractors and subcontractors to comply with all terms and 
conditions of this Agreement and all federal, state, and local laws and regulations applicable to this Project. 

d. The Recipient shall have the sole responsibility for resolving claims and requests for additional work for the 
Project by the Recipient’s contractors and consultants. No funds will be provided for payment of claims or 
additional work on the Project under this Agreement without the prior written approval of the claim or request 
for additional work by Department. 

9. Contracts of the Recipient 

a. The Department has the right to review and approve any and all third party contracts with respect to the 
Project before the Recipient executes any contract or obligates itself in any manner requiring the 
disbursement of Department funds under this Agreement, including consultant or construction contracts or 
amendments thereto. If the Department exercises this right and the Recipient fails to obtain such approval, 
the Department may deny payment to the Recipient. The Department may review the qualifications of any 
consultant or contractor and to approve or disapprove the employment of such consultant or contractor. 

b. It is understood and agreed by the parties hereto that participation by the Department in a project that 
involves the purchase of commodities or contractual services or the purchasing of capital equipment or the 
equipping of facilities, where purchases or costs exceed the Threshold Amount for CATEGORY TWO per 
Chapter 287.017 Florida Statutes, is contingent on the Recipient complying in full with the provisions of 
Chapter 287.057 Florida Statutes The Recipient shall certify to the Department that the purchase of 
commodities or contractual services has been accomplished in compliance with Chapter 287.057 Florida 
Statutes It shall be the sole responsibility of the Recipient to ensure that any obligations made in accordance 
with this Section comply with the current threshold limits. Contracts, purchase orders, task orders, 
construction change orders, or any other agreement that would result in exceeding the current budget 
contained in Exhibit "B", or that are not consistent with the Project description and scope of services 
contained in Exhibit "A" must be approved by the Department prior to Recipient execution. Failure to 
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obtain such approval, and subsequent execution of an amendment to the Agreement if required, shall be 
sufficient cause for nonpayment by the Department. 

c. Participation by the Department in a project that involves a consultant contract for engineering, architecture 
or surveying services, is contingent on the Recipient’s complying in full with provisions of Section 287.055, 
Florida Statutes, Consultants’ Competitive Negotiation Act. In all cases, the Recipient shall certify to the 
Department that selection has been accomplished in compliance with the Consultants’ Competitive 
Negotiation Act. 

d. If the Project is procured pursuant to Chapter 255 for construction services and at the time of the competitive 
solicitation for the Project 50 percent or more of the cost of the Project is to be paid from state-appropriated 
funds, then the Recipient must comply with the requirements of Section 255.0991, Florida Statutes. 

10. Design and Construction Standards and Required Approvals: In the event the Project includes construction 
the following provisions are incorporated into this Agreement: 

a. The Recipient is responsible for obtaining all permits necessary for the Project. 

b. In the event the Project involves construction on the Department’s right-of-way, the Recipient shall provide 
the Department with written notification of either its intent to: 

i. Award the construction of the Project to a Department prequalified contractor which is the lowest 
and best bidder in accordance with applicable state and federal statutes, rules, and regulations. 
The Recipient shall then submit a copy of the bid tally sheet(s) and awarded bid contract, or 

ii. Construct the Project utilizing existing Recipient employees, if the Recipient can complete said 
Project within the time frame set forth in this Agreement. The Recipient’s use of this option is subject 
to approval by the Department. 

c. The Recipient shall hire a qualified contractor using the Recipient’s normal bid procedures to perform the 
construction work for the Project. For projects that are not located on the Department’s right-of-way, the 
Recipient is not required to hire a contractor prequalified by the Department unless the Department 
notifies the Recipient prior to letting that they are required to hire a contractor prequalified by the 
Department. 

d. The Recipient is responsible for provision of Construction Engineering Inspection (CEI) services. The 
Department reserves the right to require the Recipient to hire a Department pre-qualified consultant firm 
that includes one individual that has completed the Advanced Maintenance of Traffic Level Training. 
Notwithstanding any provision of law to the contrary, design services and CEI services may not be 
performed by the same entity. Administration of the CEI staff shall be under the responsible charge of a 
State of Florida Licensed Professional Engineer who shall provide the certification that all design and 
construction for the Project meets the minimum construction standards established by Department. The 
Department shall have the right to approve the CEI firm. The Department shall have the right, but not the 
obligation, to perform independent assurance testing during the course of construction of the Project. 
Subject to the approval of the Department, the Recipient may choose to satisfy the requirements set forth 
in this paragraph by either hiring a Department prequalified consultant firm or utilizing Recipient staff that 
meet the requirements of this paragraph, or a combination thereof. 

e. The Recipient is responsible for the preparation of all design plans for the Project. The Department reserves 
the right to require the Recipient to hire a Department pre-qualified consultant for the design phase of the 
Project using the Recipient’s normal procurement procedures to perform the design services for the Project. 
Notwithstanding any provision of law to the contrary, design services and CEI services may not be 
performed by the same entity. All design work on the Project shall be performed in accordance with the 
requirements of all applicable laws and governmental rules and regulations and federal and state accepted 
design standards for the type of construction contemplated by the Project, including, as applicable, but not 
limited to, the applicable provisions of the Manual of Uniform Traffic Control Devices (MUTCD) and the 
AASHTO Policy on Geometric Design of Streets and Highways. If any portion of the Project will be located 
on, under, or over any Department-owned right-of-way, the Department shall review the Project's design 
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plans for compliance with all applicable standards of the Department, as provided in Exhibit “O”, Terms 
and Conditions of Construction, which is attached to and incorporated into this Agreement. 

f. The Recipient shall adhere to the Department’s Conflict of Interest Procedure (FDOT Topic No. 375-030-
006). 

g. The Recipient will provide copies of the final design plans and specifications and final bid documents to the 
Department’s Construction Project Manager prior to commencing construction of the Project. The 
Department will specify the number of copies required and the required format. 

h. The Recipient shall require the Recipient’s contractor to post a payment and performance bond in 
accordance with applicable law. 

i. The Recipient shall be responsible to ensure that the construction work under this Agreement is performed 
in accordance with the approved construction documents, and that it will meet all applicable Recipient and 
Department standards. 

j. Upon completion of the work authorized by this Agreement, the Recipient shall notify the Department in 
writing of the completion of construction of the Project; and for all design work that originally required 
certification by a Professional Engineer, this notification shall contain an Engineers Certification of 
Compliance, signed and sealed by a Professional Engineer, the form of which is attached hereto and 
incorporated herein as Exhibit “C”, Engineers Certification of Completion. The certification shall state 
that work has been completed in compliance with the Project construction plans and specifications. If any 
deviations are found from the approved plans, the certification shall include a list of all deviations along with 
an explanation that justifies the reason to accept each deviation. 

k. The Recipient shall provide the Department with as-built plans of any portions of the Project funded through 
the Agreement prior to final inspection. 

11. Maintenance Obligations: In the event the Project includes construction then the following provisions are 
incorporated into this Agreement: 

a. The Recipient agrees to maintain any portion of the Project not located on the State Highway System 
constructed under this Agreement for its useful life. If the Recipient constructs any improvement on 
Department right-of-way, the Recipient 

shall 

shall not 

maintain the improvements located on the Department right-of-way made for their useful life. If the Recipient 
is required to maintain Project improvements located on the Department right-of-way beyond final 
acceptance, then Recipient shall, prior to any disbursement of the State funding provided under this 
Agreement, also execute a Maintenance Memorandum of Agreement in a form that is acceptable to the 
Department. The Recipient has agreed to the foregoing by resolution, and such resolution is attached and 
incorporated into this Agreement as Exhibit “D”. This provision will survive termination of this Agreement. 

12. State Single Audit: The administration of resources awarded through the Department to the Recipient by this 
Agreement may be subject to audits and/or monitoring by the Department. The following requirements do not limit 
the authority of the Department to conduct or arrange for the conduct of additional audits or evaluations of state 
financial assistance or limit the authority of any state agency inspector general, the Auditor General, or any other 
state official. The Recipient shall comply with all audit and audit reporting requirements as specified below. 

a. In addition to reviews of audits conducted in accordance with Section 215.97, Florida Statutes, monitoring 
procedures to monitor the Recipient’s use of state financial assistance may include but not be limited to on-
site visits by Department staff and/or other procedures including, reviewing any required performance and 
financial reports, following up, ensuring corrective action, and issuing management decisions on 
weaknesses found through audits when those findings pertain to state financial assistance awarded through 
the Department by this Agreement. By entering into this Agreement, the Recipient agrees to comply and 
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cooperate fully with any monitoring procedures/processes deemed appropriate by the Department. The 
Recipient further agrees to comply and cooperate with any inspections, reviews, investigations, or audits 
deemed necessary by the Department, the Department of Financial Services (DFS) or the Auditor General. 

b. The Recipient, a nonstate entity as defined by Section 215.97(2)(n), Florida Statutes, as a recipient of state 
financial assistance awarded by the Department through this Agreement is subject to the following 
requirements: 

i. In the event the Recipient meets the audit threshold requirements established by Section 215.97, 
Florida Statutes, the Recipient must have a State single or project-specific audit conducted for such 
fiscal year in accordance with Section 215.97, Florida Statutes; applicable rules of the Department 
of Financial Services; and Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and 
for-profit organizations), Rules of the Auditor General. Exhibit “J”, State Financial Assistance 
(Florida Single Audit Act) to this Agreement indicates state financial assistance awarded through 
the Department by this Agreement needed by the Recipient to further comply with the requirements 
of Section 215.97, Florida Statutes. In determining the state financial assistance expended in a 
fiscal year, the Recipient shall consider all sources of state financial assistance, including state 
financial assistance received from the Department by this Agreement, other state agencies and 
other nonstate entities. State financial assistance does not include Federal direct or pass-through 
awards and resources received by a nonstate entity for Federal program matching requirements. 

ii. In connection with the audit requirements, the Recipient shall ensure that the audit complies with 
the requirements of Section 215.97(8), Florida Statutes. This includes submission of a financial 
reporting package as defined by Section 215.97(2)(e), Florida Statutes, and Chapters 10.550 (local 
governmental entities) or 10.650 (nonprofit and for-profit organizations), Rules of the Auditor 
General. 

iii. In the event the Recipient does not meet the audit threshold requirements established by Section 
215.97, Florida Statutes, the Recipient is exempt for such fiscal year from the state single audit 
requirements of Section 215.97, Florida Statutes. However, the Recipient must provide a single 
audit exemption statement to the Department at FDOTSingleAudit@dot.state.fl.us no later than 
nine months after the end of the Recipient’s audit period for each applicable audit year. In the event 
the Recipient does not meet the audit threshold requirements established by Section 215.97, 
Florida Statutes, in a fiscal year and elects to have an audit conducted in accordance with the 
provisions of Section 215.97, Florida Statutes, the cost of the audit must be paid from the 
Recipient’s resources (i.e., the cost of such an audit must be paid from the Recipient’s resources 
obtained from other than State entities). 

iv. In accordance with Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit 
organizations), Rules of the Auditor General, copies of financial reporting packages required by 
this Agreement shall be submitted to: 

Florida Department of Transportation 
Office of Comptroller, MS 24 
605 Suwannee Street 
Tallahassee, FL 32399-0405 
Email: FDOTSingleAudit@dot.state.fl.us 

And 

State of Florida Auditor General 
Local Government Audits/342 
111 West Madison Street, Room 401 
Tallahassee, FL 32399-1450 
Email: flaudgen_localgovt@aud.state.fl.us 

v. Any copies of financial reporting packages, reports or other information required to be submitted to 
the Department shall be submitted timely in accordance with Section 215.97, Florida Statutes, and 
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Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit organizations), 
Rules of the Auditor General, as applicable. 

vi. The Recipient, when submitting financial reporting packages to the Department for audits done in 
accordance with Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit 
organizations), Rules of the Auditor General, should indicate the date the reporting package was 
delivered to the Recipient in correspondence accompanying the reporting package. 

vii. Upon receipt, and within six months, the Department will review the Recipient’s financial reporting 
package, including corrective action plans and management letters, to the extent necessary to 
determine whether timely and appropriate corrective action on all deficiencies has been taken 
pertaining to the state financial assistance provided through the Department by this Agreement. If 
the Recipient fails to have an audit conducted consistent with Section 215.97, Florida Statutes, the 
Department may take appropriate corrective action to enforce compliance. 

viii. As a condition of receiving state financial assistance, the Recipient shall permit the Department, or 
its designee, DFS or the Auditor General access to the Recipient’s records including financial 
statements, the independent auditor’s working papers and project records as necessary. Records 
related to unresolved audit findings, appeals or litigation shall be retained until the action is 
complete or the dispute is resolved. 

c. The Recipient shall retain sufficient records demonstrating its compliance with the terms of this Agreement 
for a period of five years from the date the audit report is issued and shall allow the Department, or its 
designee, DFS or the Auditor General access to such records upon request. The Recipient shall ensure 
that the audit working papers are made available to the Department, or its designee, DFS or the Auditor 
General upon request for a period of five years from the date the audit report is issued unless extended in 
writing by the Department. 

13. Restrictions, Prohibitions, Controls and Labor Provisions: 

a. A person or affiliate who has been placed on the convicted vendor list following a conviction for a public 
entity crime may not submit a bid on a contract to provide any goods or services to a public entity; may not 
submit a bid on a contract with a public entity for the construction or repair of a public building or public 
work; may not submit bids on leases of real property to a public entity; may not be awarded or perform work 
as a contractor, supplier, subcontractor or consultant under a contract with any public entity; and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, 
Florida Statutes, for CATEGORY TWO for a period of 36 months from the date of being placed on the 
convicted vendor list. 

b. In accordance with Section 287.134, Florida Statutes, an entity or affiliate who has been placed on the 
Discriminatory Vendor List, kept by the Florida Department of Management Services, may not submit a bid 
on a contract to provide goods or services to a public entity; may not submit a bid on a contract with a public 
entity for the construction or repair of a public building or public work; may not submit bids on leases of real 
property to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor or 
consultant under a contract with any public entity; and may not transact business with any public entity. 

c. An entity or affiliate who has had its Certificate of Qualification suspended, revoked, denied or have further 
been determined by the Department to be a non-responsible contractor may not submit a bid or perform 
work for the construction or repair of a public building or public work on a contract with the Recipient. 

d. No funds received pursuant to this Agreement may be expended for lobbying the Florida Legislature, judicial 
branch, or any state agency, in accordance with Section 216.347, Florida Statutes. 

e. The Department shall consider the employment by any contractor of unauthorized aliens a violation of 
Section 274A(e) of the Immigration and Nationality Act. If the contractor knowingly employs unauthorized 
aliens, such violation will be cause for unilateral cancellation of this Agreement. 

f. The Recipient shall: 
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i. Utilize the U.S. Department of Homeland Security’s E-Verify system to verify the employment 
eligibility of all new employees hired by the Recipient during the term of the contract; and 

ii. Expressly require any subcontractors performing work or providing services pursuant to the 
state contract to likewise utilize the U.S. Department of Homeland Security’s E-Verify system to 
verify the employment eligibility of all new employees hired by the subcontractor during the contract 
term. 

g. The Recipient shall comply and require its contractors and subcontractors to comply with all terms and 
conditions of this Agreement and all federal, state, and local laws and regulations applicable to this Project. 

14. Indemnification and Insurance: 

a. It is specifically agreed between the parties executing this Agreement that it is not intended by any of the 
provisions of any part of this Agreement to create in the public or any member thereof, a third-party 
beneficiary under this Agreement, or to authorize anyone not a party to this Agreement to maintain a suit 
for personal injuries or property damage pursuant to the terms or provisions of this Agreement. The 
Recipient guarantees the payment of all just claims for materials, supplies, tools, or labor and other just 
claims against the Recipient or any subcontractor, in connection with this Agreement. 

b. To the extent provided by law, Recipient shall indemnify, defend, and hold harmless the Department against 
any actions, claims, or damages arising out of, relating to, or resulting from negligent or wrongful act(s) of 
Recipient, or any of its officers, agents, or employees, acting within the scope of their office or employment, 
in connection with the rights granted to or exercised by Recipient hereunder, to the extent and within the 
limitations of Section 768.28, Florida Statutes. The foregoing indemnification shall not constitute a waiver 
of the Department’s or the Recipient’s sovereign immunity beyond the limits set forth in Florida Statutes, 
Section 768.28, nor shall the same be construed to constitute agreement by Recipient to indemnify the 
Department for the negligent acts or omissions of the Department, its officers, agents, or employees, or for 
the acts of third parties. Nothing herein shall be construed as consent by Recipient to be sued by third 
parties in any manner arising out of this Agreement. This indemnification shall survive the termination of 
this Agreement. 

c. Recipient agrees to include the following indemnification in all contracts with contractors, subcontractors, 
consultants, or subconsultants (each referred to as “Entity” for the purposes of the below indemnification) 
who perform work in connection with this Agreement: 

“To the extent provided by law, [ENTITY] shall indemnify, defend, and hold harmless the 
[RECIPIENT] and the State of Florida, Department of Transportation, including the Department’s 
officers, agents, and employees, against any actions, claims, or damages arising out of, relating 
to, or resulting from negligent or wrongful act(s) of [ENTITY], or any of its officers, agents, or 
employees, acting within the scope of their office or employment, in connection with the rights 
granted to or exercised by [ENTITY]. 

The foregoing indemnification shall not constitute a waiver of the Department’s or [RECIPIENT’]’s 
sovereign immunity beyond the limits set forth in Florida Statutes, Section 768.28. Nor shall the 
same be construed to constitute agreement by [ENTITY] to indemnify [RECIPIENT] for the 
negligent acts or omissions of [RECIPIENT], its officers, agents, or employees, or third parties. Nor 
shall the same be construed to constitute agreement by [ENTITY] to indemnify the Department for 
the negligent acts or omissions of the Department, its officers, agents, or employees, or third 
parties. This indemnification shall survive the termination of this Agreement.” 

d. The Recipient shall provide Workers’ Compensation Insurance in accordance with Florida’s Workers’ 
Compensation law for all employees. If subletting any of the work, ensure that the subcontractor(s) and 
subconsultants have Workers’ Compensation Insurance for their employees in accordance with Florida’s 
Workers’ Compensation law. If using “leased employees” or employees obtained through professional 
employer organizations (“PEO’s”), ensure that such employees are covered by Workers’ Compensation 
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insurance through the PEO’s or other leasing entities. Ensure that any equipment rental agreements that 
include operators or other personnel who are employees of independent contractors, sole proprietorships 
or partners are covered by insurance required under Florida’s Workers' Compensation law. 

e. If the Recipient elects to self-perform the Project, and such self-performance is approved by the Department 
in accordance with the terms of this Agreement, the Recipient may self-insure and proof of self-insurance 
shall be provided to the Department. If the Recipient elects to hire a contractor or consultant to perform the 
Project, then the Recipient shall, or cause its contractor or consultant to carry Commercial General Liability 
insurance providing continuous coverage for all work or operations performed under the Agreement. Such 
insurance shall be no more restrictive than that provided by the latest occurrence form edition of the 
standard Commercial General Liability Coverage Form (ISO Form CG 00 01) as filed for use in the State 
of Florida. Recipient shall, or cause its contractor to cause the Department to be made an Additional Insured 
as to such insurance. Such coverage shall be on an “occurrence” basis and shall include 
Products/Completed Operations coverage. The coverage afforded to the Department as an Additional 
Insured shall be primary as to any other available insurance and shall not be more restrictive than the 
coverage afforded to the Named Insured. The limits of coverage shall not be less than $1,000,000 for each 
occurrence and not less than a $5,000,000 annual general aggregate, inclusive of amounts provided by an 
umbrella or excess policy. The limits of coverage described herein shall apply fully to the work or operations 
performed under the Agreement, and may not be shared with or diminished by claims unrelated to the 
Agreement. The policy/ies and coverage described herein may be subject to a deductible and such 
deductibles shall be paid by the Named Insured. No policy/ies or coverage described herein may contain 
or be subject to a Retention or a Self-Insured Retention unless the Recipient is a state agency or subdivision 
of the State of Florida that elects to self-perform the Project. Prior to the execution of the Agreement, and 
at all renewal periods which occur prior to final acceptance of the work, the Department shall be provided 
with an ACORD Certificate of Liability Insurance reflecting the coverage described herein. The Department 
shall be notified in writing within ten days of any cancellation, notice of cancellation, lapse, renewal, or 
proposed change to any policy or coverage described herein. The Department’s approval or failure to 
disapprove any policy/ies, coverage, or ACORD Certificates shall not relieve or excuse any obligation to 
procure and maintain the insurance required herein, nor serve as a waiver of any rights or defenses the 
Department may have. 

f. When the Agreement includes the construction of a railroad grade crossing, railroad overpass or underpass 
structure, or any other work or operations within the limits of the railroad right-of-way, including any 
encroachments thereon from work or operations in the vicinity of the railroad right-of-way, the Recipient 
shall, or cause its contractor to, in addition to the insurance coverage required above, procure and maintain 
Railroad Protective Liability Coverage (ISO Form CG 00 35) where the railroad is the Named Insured and 
where the limits are not less than $2,000,000 combined single limit for bodily injury and/or property damage 
per occurrence, and with an annual aggregate limit of not less than $6,000,000. The railroad shall also be 
added along with the Department as an Additional Insured on the policy/ies procured pursuant to the 
paragraph above. Prior to the execution of the Agreement, and at all renewal periods which occur prior to 
final acceptance of the work, both the Department and the railroad shall be provided with an ACORD 
Certificate of Liability Insurance reflecting the coverage described herein. The insurance described herein 
shall be maintained through final acceptance of the work. Both the Department and the railroad shall be 
notified in writing within ten days of any cancellation, notice of cancellation, renewal, or proposed change 
to any policy or coverage described herein. The Department’s approval or failure to disapprove any 
policy/ies, coverage, or ACORD Certificates shall not relieve or excuse any obligation to procure and 
maintain the insurance required herein, nor serve as a waiver of any rights the Department may have. 

g. When the Agreement involves work on or in the vicinity of utility-owned property or facilities, the utility shall 
be added along with the Department as an Additional Insured on the Commercial General Liability policy/ies 
procured above. 

15. Miscellaneous: 

a. In no event shall any payment to the Recipient constitute or be construed as a waiver by the Department 
of any breach of covenant or any default which may then exist on the part of the Recipient and the making 
of such payment by the Department, while any such breach or default shall exist, shall in no way impair or 
prejudice any right or remedy available to the Department with respect to such breach or default. 
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b. If any provision of this Agreement is held invalid, the remainder of this Agreement shall not be affected. In 
such an instance, the remainder would then continue to conform to the terms and requirements of 
applicable law. 

c. The Recipient and the Department agree that the Recipient, its employees, contractors, subcontractors, 
consultants, and subconsultants are not agents of the Department as a result of this Agreement. 

d. By execution of the Agreement, the Recipient represents that it has not paid and, also agrees not to pay, 
any bonus or commission for the purpose of obtaining an approval of its application for the financing 
hereunder. 

e. Nothing in the Agreement shall require the Recipient to observe or enforce compliance with any provision 
or perform any act or do any other thing in contravention of any applicable state law. If any of the provisions 
of the Agreement violate any applicable state law, the Recipient will at once notify the Department in writing 
in order that appropriate changes and modifications may be made by the Department and the Recipient to 
the end that the Recipient may proceed as soon as possible with the Project. 

f. This Agreement may be executed in one or more counterparts, each of which shall be deemed an original, 
but all of which shall constitute the same Agreement. A facsimile or electronic transmission of this 
Agreement with a signature on behalf of a party will be legal and binding on such party. 

g. The Department reserves the right to unilaterally terminate this Agreement for failure by the Recipient to 
comply with the provisions of Chapter 119, Florida Statutes. 

h. The Recipient agrees to comply with Section 20.055(5), Florida Statutes, and to incorporate in all 
subcontracts the obligation to comply with Section 20.055(5), Florida Statutes 

i. This Agreement shall be governed by and construed in accordance with the laws of the State of Florida. In 
the event of a conflict between any portion of the contract and Florida law, the laws of Florida shall prevail. 
The Recipient agrees to waive forum and venue and that the Department shall determine the forum and 
venue in which any dispute under this Agreement is decided. 

j. This Agreement does not involve the purchase of Tangible Personal Property, as defined in Chapter 273, 
Florida Statutes. 

16. Exhibits. 

a. Exhibits A, B, D, F, and J are attached to and incorporated into this Agreement. 

b. The Project will involve construction, therefore, Exhibit “C”, Engineer’s Certification of Compliance is 
attached and incorporated into this Agreement. 

c. Alternative Advance Payment Financial Provisions are used on this Project. If an Alternative Pay Method 
is used on this Project, then Exhibit “H”, Alternative Advance Payment Financial Provisions, is attached 
and incorporated into this Agreement. 

d. This Project utilizes Advance Project Reimbursement. If this Project utilizes Advance Project 
Reimbursement, then Exhibit “K”, Advance Project Reimbursement is attached and incorporated into this 
Agreement. 

e. A portion or all of the Project will utilize the Department’s right-of-way and, therefore, Exhibit O, Terms 
and Conditions of Construction in Department Right-of-Way, is attached and incorporated into this 
Agreement. 

f. The following Exhibit(s), in addition to those listed in 16.a. through 16.f., are attached and incorporated 
into this Agreement: 
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g. Exhibit and Attachment List 
Exhibit A: Project Description and Responsibilities 
Exhibit B: Schedule of Financial Assistance 
*Exhibit C: Engineer’s Certification of Compliance 
Exhibit D: Recipient Resolution 
Exhibit F: Contract Payment Requirements 
*Exhibit H: Alternative Advance Payment Financial Provisions 
Exhibit J: State Financial Assistance (Florida Single Audit Act) 
*Exhibit K: Advance Project Reimbursement 
*Exhibit O: Terms and Conditions of Construction in Department Right-of-Way 

*Additional Exhibit(s): 
*Indicates that the Exhibit is only attached and incorporated if applicable box is selected. 

The remainder of this page intentionally left blank. 
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IN WITNESS WHEREOF, the Parties have executed this Agreement on the day and year written above. 

RECIPIENT STATE OF FLORIDA, 
DEPARTMENT OF TRANSPORTATION 

By: 

Name: 

Title: 

By: 

Name: 

Title: 

Legal Review: 

By: 

Name: 

Page 14 of 14 



□ 
~ 

05/21 

Alt Form 525-010-60eA STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 525-011-0A 
PROGRAM MANAGEMENT 
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EXHIBIT A 

PROJECT DESCRIPTION AND RESPONSIBILITIES 

FPN: 431759-2-54-01 

This exhibit forms an integral part of the Agreement between the State of Florida, Department of Transportation and 

Indian River County (the Recipient) 

PROJECT LOCATION: 

The project is on the National Highway System. 

The project is on the State Highway System. 

PROJECT LENGTH AND MILE POST LIMITS: .090 miles 
88060000 28.088 to 28.178 

PROJECT DESCRIPTION: Construction for the Project will include, but not be limited to the following: 
• Roadway reconstruction @ SR-60 & 43rd Ave 
• Drainage Improvements 
• Traffic Signal Improvements 
• Signing and Pavement Markings 
• Installation of new mast arms 
• Lighting 
• Landscaping 
• ADA upgrades to all curb ramps, sidewalks, and curb and gutters within the Project's limits 
• Polyurethane injection to fill the voids and stabilize the surrounding soils beneath the roadway surface. 

The COUNTY shall perform the following services at their sole cost and expense: 
• Continuation of Professional Engineering Services for the reconstruction of the intersection at SR-60 and 43rd Ave.(Post 
Design) 
• Utility work and/or relocation 

SPECIAL CONSIDERATIONS BY RECIPIENT: 

The Recipient is required to provide a copy of the design plans for the Department’s review and approval to coordinate 
permitting with the Department, and notify the Department prior to commencement of any right-of-way activities. 

The Recipient shall commence the project’s activities subsequent to the execution of this Agreement and shall perform in 
accordance with the following schedule: 

a) Construction to be completed by June 30, 2023 
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If this schedule cannot be met, the Recipient will notify the Department in writing with a revised schedule or the project is 
subject to the withdrawal of funding. 

SPECIAL CONSIDERATIONS BY DEPARTMENT: 
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DELIVERABLES 

FM# 431759-2-54-01 

ITEM NO. DESCRIPTION UNIT ESTIMATED QTY. 

101-1 MOBILIZATION/DEMOBILIZATION LS 1 

102-1 MAINTENANCE OF TRAFFIC LS 1 

102-99 CHANGEABLE VARIABLE MESSAGE SIGN (18) ED 7520 

104-10-3 SEDMINENT BARRIER LF 16456 

104-11 FLOATING TURBIDITY BARRIER LF 560 

104-18 INLET PROTECTION SYSTEM EA 69 

110-1-1 CLEARING AND GRUBBING LS 1 

110-3 REMOVAL OF EXISTING STURCTURE/BRIDGES LS 1 

120-1 REGULAR EXCAVATION CY 12656 

120-6 EMBANKMENT (COMPACTED IN PLACE) CY 5781 

160-4 12" STABLIZED SUBGRADE SY 44072 

285-707 OPTIONAL BASE GROUP 7 (9" CEMENTED COQUINA) SY 40589 

286-1 TURNOUT CONSTRUCTION,/ DRIVEWAY BASE (CONCRETE) SY 1526 

286-2 TURNOUT CONSTRUCTION, ASPHALT TN 98 

327-70-1 MILL EXISTING ASPHALT PAVEMENT, 1" AVG. DEPTH SY 17144 

327-70-8 MILL EXISTING ASPHALT PAVEMENT, 2.5" AVG. DEPTH SY 2944 

334-1-13 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C (SP 12.5 OVERBUILD) TN 7200 

334-1-13A SUPERPAVE ASPHALT CONCRETE, SP-12.5, TRAFFIC C, 1.5" THICK TN 4760 
APSHALT CONCRETE FRICTION COURSE, FC-9.5, TRAFFIC C, W/ POLYMER 1" 

337-7-82 THICK TN 3173 

400-0-11 CONCRETE, CLASS NS, GRAVITY WALL CY 81.9 

400-1-2 CONCRETE CLASS I, ENDWALLS CY 6.33 

400-147 COMPOSITE NEOPRENE PADS CF 1.64 

400-2-10 CONCRETE CLASS II, APPROACH SLABS CY 62 

400-2-4A CONC. CLASS II, BRIDGE SUPERSTRUCTURE CY 138 

400-2-4B CONC. CLASS II, BRIDGE SUPERSTRUCTURE (LIGHTWEIGHT) CY 153.7 

400-2-5 CONCRETE, CLASS II, BRIDGE SUBSTRUCTURE CY 60 

400-7 BRIDGE DECK GROOVING, LESS THAN 8.5" SY 523 

415-1-4 REINFORCING STEEL- ROADWAY- BRIDGE SUPERSTRUCTURE LBS 63459.3 

415-1-5 REINFORCING STEEL- ROADWAY- BRIDGE SUBSTRUCTURE LBS 16156 

415-1-9 REINFORCING STEEL- ROADWAY- APPROACH SLABS LBS 12170 

425-1311 INLETS, CURB, TYPE P-1, <10' EA 5 

425-1321 INLETS, CURB, TYPE P-2, <10' EA 4 

425-1341 INLETS, CURB, TYPE P-4, <10' EA 1 

425-1351 INLETS, CURB, TYPE P-5, <10' EA 16 

425-1352 INLETS, CURB, TYPE P-5, >10' EA 2 

425-1361 INLETS, CURB, TYPE P-6, <10' EA 12 

425-1421 INLETS, CURB, TYPE J-2, <10' EA 2 

425-1451 INLETS, CURB, TYPE J-5, <10' EA 1 

425-1452 INLETS, CURB, TYPE J-5, >10' EA 1 

425-1461 INLETS, CURB, TYPE J-6, <10' EA 2 

425-1521 INLETS, DITCH BOTTOM , TYPE C, <10' EA 27 

425-1521A INLETS, DITCH BOTTOM , TYPE C, <10' (MODIFIED) EA 2 

425-1559 INLETS, DT BOT, TYPE E, <10' EA 2 

425-1715 INLETS, GUTTER, TYPE V, < 10' EA 2 

425-2-41 MANHOLE, TYPE P-7, > 10' EA 4 

425-2-43 MANHOLE, TYPE P-7, PARTIAL EA 1 
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ITEM NO. DESCRIPTION UNIT ESTIMATED QTY. 

425-2-61 MANHOLE, TYPE P-8, < 10' EA 3 

425-2-71 MANHOLE, TYPE J-7, < 10' EA 3 

425-2-91 MANHOLE, TYPE J-8, < 10' EA 11 

425-4 ADJUST INLETS EA 7 

425-5 ADJUST MANHOLES EA 7 

430-174-115 PIPE CULVERT, RCP, ROUND, 15" SD LF 30 

430-174-118 PIPE CULVERT, RCP, ROUND, 18" SD LF 4054 

430-174-124 PIPE CULVERT, RCP, ROUND, 24" SD LF 1143 

430-174-130 PIPE CULVERT, RCP, ROUND, 30" SD LF 198 

430-174-136 PIPE CULVERT, RCP, ROUND, 36" SD LF 2231 

430-174-142 PIPE CULVERT, RCP, ROUND, 42" SD LF 853 

430-175-148 PIPE CULVERT, RCP, ROUND, 48" SD LF 85 

430-982-140 MITERED END SECTION, 42" SD EA 1 

430-984-125 MITERED END SECTION, 18" SD EA 1 

430-984-138 MITERED END SECTION, 36" SIDE DRAIN EA 1 

430-984-141 MITERED END SECTION, 48" SD EA 1 

443-70-3 FRENCH DRAIN, 18" LF 1616 

450-1-2 PRESTRESSED BEAMS TYPE III LF 778..13 

455-137-1 LOAD TEST (DYNAMIC), INTERNAL GAUGES EA 2 

455-143-3A TEST PILES-PRESTRESSED CONCRETE, 18" SQ LF 130 

455-34-3A PRESTRESSED CONCRETE PILINGS, 18 SQ ( END BENTS) LF 550 

455-34-3B PRESTRESSED CONCRETE PILINGS, 18 SQ ( WING BENTS) LF 100 
PRESTRESSED CONCRETE PILINGS, 18 SQ ( INTERMEDIATE BENTS, DEBRIS 

455-34-3C PILES) LF 650 

458-1-11 CONSTRUCTION, F& I POURED JOINT WITH BACK ROD LF 80 
BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER 

458-1-21 ROAD LF 180 

515-1-2 PIPE HANDRAIL- GUIDERAIL, ALUM LF 1187 

515-4-2 BULLET ALUMINUM RAIL, DOUBLE RAIL LF 348.67 

521-5-4 CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE LF 348.67 

520-1-10 CONCRETE CURB & GUTTER (TYPE F) LF 21539 

520-2-13 HEADER CURB LF 632 

520-5-41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE LF 457 
CONCRETE TRAFFIC SEPARATOR, SPECIAL VARIABLE WIDTH (COLOR TREATED & 

520-70 STAMPED CONCRETE) SY 832 

521-5-4 CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE LF 348.67 

522-2 SIDEWALK CONCRETE (6" THICK) SY 8612 
PATTERNED PAVEMENT, VEHICULAR AREAS (DURATHERM, INTEGRATED PAVING 

523-1 CONCEPTS, CINNAMON, WAGON WHEEL) SY 800 

524-1-2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" SY 49 
PAVERS, ARCHITECTURAL, SIDEWALK (BELGARD, HOLLAND 4" x 8" 80mm, 

526-1-2 RED/CHESTNUT/CHARCOAL, 45 degree HERRINGONE) SY 290 

527-2 DETECTABLE WARNINGS SF 480 

530-3-4 RIPRAP, RUBBLE, F&I, DITCH LINING TN 146 

530-4-9 ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 6" SF 2934 

550-10-22 FENCING, TYPE B, 5.1-6.0, W/VINYL COATING LF 1040 

570-1-2 PERFORMANCE TURF, SOD SY 16393 

630-2-11b CONDUIT - SIGNALS (F&I) (UNDERGROUND) LF 12057 

630-2-12 1-2" CONDUITS-SIGNALS (F&I) (UNDERPAVEMENT) (DIRECTIONAL BORE) LF 1083 

630-2-15 CONDUITS- (F&I) (BRIDGE MOUNTED) LF 1620 

632-7-1 CABLE (SIGNAL) (F&I) PI 1 
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Exhibit A 
DELIVERABLES 

FM# 431759-2-54-01 

ITEM NO. DESCRIPTION UNIT ESTIMATED QTY. 

633-1-123 FIBER OPTIC CABLE (F&I) (UNDERGROUND) (96 SINGLE MODE) LF 7296 

633-3-15 FIBER OPTIC CONNECTION HARDWARE (F&I) (PRETERMINATED PATCH PANEL) EA 1 

635-2-11 PULL BOX (F& I) (ROADSIDE), MOULDED EA 71 

635-2-11A PULL & SPLICE BOXES (F&I) (SIGNAL) EA 23 

635-2-12 PULL & SPLICE BOX, F&I (30"x48"x24") EA 2 

635-2-13 PULL & SPLICE BOXES (F&I) (FIBER OPTICS) EA 26 

639-1-123 SIGNAL (ELECTRICAL POWER SERVICE) (F&I) (UNDERGROUND) AS 1 

639-2-1 SIGNAL (ELECTRICAL SERVICE WIRE) (F&I) LF 200 

639-3-11 ELECTRICAL SERVICES DISCONNECT (F&I) (POLE) EA 1 

641-2-12 PRE-STRESSED CONCRETE POLE (F&I) (TYPE II) EA 1 

641-2-80 CONCRETE POLE REMOVAL (COMPLETE/DEEP) EA 4 

646-1-11 ALUMINUM SIGNAL POLES (F&I) (PEDESTAL) EA 8 

649-31-105 STEEL MAST ARM (F&I) (WS-150) (SIGN. ARM W/O LUM) (78') EA 1 

649-31-109 STEEL MAST ARM (F&I) (WS-150) (SIGN. ARM W/ LUM) (70.5") EA 2 

649-31-118 STEEL MAST ARM (F&I) (WS-150) (SIGN. ARM W/O LUM) (70.5'-60.') EA 1 

650-1-24 TRAFFIC SIGNAL (F&I) (3-SECT) (1 WAY) (ALUM) AS 16 

650-1-29 TRAFFIC SIGNAL (F&I) (5-SECT CLUSTER) (1 WAY) ( ALUM) AS 4 

653-1-11 PEDESTRIAN SIGNAL (F&I) (LED COUNTDOWN) (1 WAY) AS 8 

660-4-11 VEHICLE DETECTION SYSTEM (F&I) (CABINET EQUIPMENT) EA 1 

660-4-12 VEHICLE DETECTION SYSTEM (F&I) (ABOVE GROUND) EA 4 

665-1-11 PEDESTRIAN DETECTOR (F&I) (DET. STA. POLE) EA 8 

670-5-110 TRAFFIC CONTROLLER ASSEMBLY (F&I) (NEMA) AS 1 

670-5-600 TRAFFIC CONTROLLER ASSEMBLY (REMOVE) AS 1 

682-1-133 CCTV CAMERA (F&I) (NON-PRESSURIZED) (IP, HIGH DEFINITION) EA 1 

684-1-1 MANAGED FIELD ETHERNET SWITCH (F&I) EA 1 

685-106 SYSTEMS AUXILIARES ( UNITERRUPTIBLE POWER SOURCE) (F&I) EA 1 

700-1-11 SINGLE POST SIGN, F&I, FM, <12SF AS 73 

700-1-13 SINGLE POST SIGN, F&I, FM, >12SF AS 1 

700-1-50 SINGLE POST SIGN, RELOCATE AS 15 

700-3-201 SIGNAL PANEL (F&I) (OVERHEAD) (12SF) EA 4 

700-5-21 INTERNALLY ILLIMINATED SIGN (F&I) (NAME) (OVERHEAD) (12SF) EA 4 

705-11-1 DELINEATOR, FLEXIBLE TUBULAR EA 18 

706-3 RETRO-REFLECTIVE PAVEMENT MARKERS EA 796 

710-11-290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE SF 67 

711-11-122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" GM 0.4 

711-11-123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" LF 2611 

711-11-124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" LF 455 

711-11-125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" LF 585 

711-11-160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE EA 20 

711-11-170 THERMOPLASTIC, STANDARD, WHITE, ARROW EA 86 
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Exhibit A 
DELIVERABLES 

FM# 431759-2-54-01 

ITEM NO. DESCRIPTION UNIT ESTIMATED QTY. 

711-11-222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" LF 77 

711-16-101 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" GM 3.1 
THERMOPLASTIC, STANDARD -  OTHER SURFACES, WHITE, 6", 10-30 SKIP OR 3-9 

711-16-131 LANE DROP GM 3.59 

711-16-201 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6" GM 2.37 

711-16-231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6" GM 0.44 

715-1-13 LIGHTING CONDUIT F&I INSULATED NO. 4 LF 36765 

715-4-13 STANDARD LIGHT POLE COMPLETE W/ CONCRETE- BASE, F&I, WIND SPEED 160 EA 30 

715-4-33 CONFLICT LIGHT POLE COMPLETE W/ CONCRETE- BASE, F&I, WIND SPEED 160 EA 36 

715-5-30 LUMINAIRE AND BRACKET ARM MOUNTED ON SIGNAL POLE, F&I EA 4 
LOAD CENTER (INCLUDES ALL COMPONENTS LISTED ON SERVICE POINT DETAILS 

715-7-11 DRAWING) EA 3 

715-500-1 POLE CABLE DISTRIBUTION SYSTEM CONVENTIONAL EA 70 

Change Order 01 Deliverables 

Extended MOT  Day 87 

Extended Erosion Control and Maintenance Day 87 

Extended Indirect Costs and Expenses Day  68 

Remobilizations (TRC) LS 1 

Polyurethane Injection (Uretek)     LB 24170 

Pick up Truck (MOT, Vac, & CCTV Crews)             Hour 81 

VAC Truck                                     Day 9 

CCTV Truck                                  Hour 81 

VAC Truck Operator Hour 81 

Foreman (MOT, CCTV, & MOT Crews LS 1 

Skilled Laborer (Vac & CCTV & MOT crews    LS 1 

CCTV Truck Operator           Hour 81 

CEI CLASSIFICATIONS 

SR. PROJECT ENGINEER 
PROJECT ADMINISTRATOR 

SR. INSPECTOR 
INSPECTOR 

INSPECTOR'S AIDE 
QUALITY CONTROL (QC) MANAGER 

EARTHWORK CONSTRUCTION INSPECTOR LEVEL 1 
EARTHWORK CONSTRUCTION INSPECTOR LEVEL 2 

ASPHALT PAVING TECHNICIAN LEVEL 1 
ASPHALT PAVING TECHNICIAN LEVEL 2 

BRIDGE INSPECTOR  2 
BRIDGE INSPECTOR  1 

CONTRACT SUPPORT SPECIALIST 
ASSISTANT PROJECT ADMINISTRATOR 
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RECIPIENT NAME & BILLING ADDRESS: 
Indian River County 
1801 27th Street 
Vero Beach, FL 32960 

PHASE OF WORK by Fiscal Year: 

Design- Phase 34 Maximum Department Participation 
FY: (Insert Program Name) 

FY: Maximum Department Participation 
{Insert Program Name) 

Total Design Cost 

Right-of-Way- Phase 44Maximum Department Participation 
FY: {Insert Program Name) 

FY: Maximum Department Participation 
(Insert Program Name) 

Total Right-of-Way Cost 

Construction- Phase 54 Maximum Department Participation 
FY: 2020 (County Incentive Grant Program 

FY: 2023 Maximum Department Participation 
{IState Funded State Primary Hwy(DS)) 

Total Construction Cost 

Construction Maximum Department Participation 
Engineering and {Insert Program Name) 
Inspection - Phase 64 
FY: 

FY: Maximum Department Participation 
{Insert Program Name) 

Total Construction Engineering and Inspection Cost 

(Phase: Maximum Department Participation 
FY: {Insert Program Name) 

FY: Maximum Department Participation 
(Insert Program Name) 

Total Cost 

(1) 
TOTAL PROJECT FUNDS 

$ 

$ 

$ 0.00 

% 

$ 

$ 

$ 0.00 
% 

$ 

$403,538.00 

$13,575,320.00 
% 

$ 

$ 

$ 0.00 
% 

$ 

$ 

$ 0.00 
% 

FINANCIAL PROJECT NUMBER: 
431759-2-54-01 

MAXIMUM PARTICIPATION 
(2) (3) 

Indicate source of 
LOCAL FUNDS STATE FUNDS 

Local funds 

$ $ 0 In-Kind 
Ocash 

$ $ 0 In-Kind 
Ocash 

$ 0.00 $ 0.00 

% % 

$ $ 0 In-Kind 
Ocash 

$ $ 0 In-Kind 
Ocash 

$ 0.00 $ 0.00 
% % 

$ $ 0 In-Kind 
[8J Cash 

$ $ 0 In-Kind 
[8J Cash 

$6,585,891.00 $6,989,429.00 
% % 

$ $ 0 In-Kind 
Ocash 

$ $ 0 In-Kind 
Ocash 

$ 0.00 $ 0.00 
% % 

$ $ 0 In-Kind 
Ocash 

$ $ 0 In-Kind 
Ocash 

$ 0.00 $ 0.00 
% % 
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Alt Form 525-010-60eB STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 525-011-0B 
PROGRAM 

STATE-FUNDED GRANT AGREEMENT MANAGEMENT 

Page 1 of 1 

EXHIBIT B 
SCHEDULE OF FINANCIAL ASSISTANCE 

13,171,782.00 6,585,891.00 6,585,891.00 

0.00 403,538.00 

COST ANALYSIS CERTIFICATION AS REQUIRED BY SECTION 216.3475, FLORIDA STATUTES: 
I certify that the cost for each line item budget category has been evaluated and determined to be allowable, reasonable, and necessary as required by 
Section 216.3475, F.S. Documentation is on file evidencing the methodology used and the conclusions reached. 

Susan Dale 
District Grant Manager Name 

Signature Date 

https://403,538.00
https://6,585,891.00
https://6,585,891.00
https://13,171,782.00
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EXHIBIT C 

ENGINEER’S CERTIFICATION OF COMPLIANCE 

Engineer’s Certification of Compliance. The Recipient shall complete and submit the following Notice 
of Completion and, if applicable, Engineer’s Certification of Compliance to the Department upon 
completion of the construction phase of the Project. 

NOTICE OF COMPLETION 

STATE-FUNDED GRANT AGREEMENT 
Between 

THE STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION 
and INDIAN RIVER COUNTY 

PROJECT DESCRIPTION:CONSTRUCTION AND CEI SERVICES FOR INTERSECTION 
IMPROVEMENTS AT SR-60 AND 43RD AVENUE 

FPID#: 431759-2-54-01 

In accordance with the Terms and Conditions of the State-Funded Grant Agreement, the undersigned 

provides notification that the work authorized by this Agreement is complete as of , 20 . 

By: 

Name: 

Title: 

ENGINEER’S CERTIFICATION OF COMPLIANCE 

In accordance with the Terms and Conditions of the State-Funded Grant Agreement, the undersigned 

certifies that all work which originally required certification by a Professional Engineer has been 

completed in compliance with the Project construction plans and specifications. If any deviations have 

been made from the approved plans, a list of all deviations, along with an explanation that justifies the 

reason to accept each deviation, will be attached to this Certification. Also, with submittal of this 

certification the Recipient shall furnish the Department a set of “as-built” plans certified by the Engineer 

of Record/CEI. 

SEAL: 

By: 

Name: 

Date: 

, P.E. 
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EXHIBIT D 

RECIPIENT RESOLUTION 

The Recipient’s Resolution authorizing entry into this Agreement is attached and incorporated into this 
Agreement. 
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EXHIBIT F 

CONTRACT PAYMENT REQUIREMENTS 
Florida Department of Financial Services, Reference Guide for State Expenditures 

Cost Reimbursement Contracts 

Invoices for cost reimbursement contracts must be supported by an itemized listing of 
expenditures by category (salary, travel, expenses, etc.). Supporting documentation shall 
be submitted for each amount for which reimbursement is being claimed indicating that 
the item has been paid. Documentation for each amount for which reimbursement is 
being claimed must indicate that the item has been paid. Check numbers may be provided 
in lieu of copies of actual checks. Each piece of documentation should clearly reflect the 
dates of service. Only expenditures for categories in the approved agreement budget may 
be reimbursed. These expenditures must be allowable (pursuant to law) and directly 
related to the services being provided. 

Listed below are types and examples of supporting documentation for cost 
reimbursement agreements: 

Salaries: Timesheets that support the hours worked on the project or activity must be 
kept. A payroll register, or similar documentation should be maintained. The payroll 
register should show gross salary charges, fringe benefits, other deductions and net pay. 
If an individual for whom reimbursement is being claimed is paid by the hour, a document 
reflecting the hours worked times the rate of pay will be acceptable. 

Fringe benefits: Fringe benefits should be supported by invoices showing the amount 
paid on behalf of the employee, e.g., insurance premiums paid. If the contract specifically 
states that fringe benefits will be based on a specified percentage rather than the actual 
cost of fringe benefits, then the calculation for the fringe benefits amount must be shown. 
Exception: Governmental entities are not required to provide check numbers or copies of 
checks for fringe benefits. 

Travel: Reimbursement for travel must be in accordance with s. 112.061, F.S., which 
includes submission of the claim on the approved state travel voucher along with 
supporting receipts and invoices. 

Other direct costs: Reimbursement will be made based on paid invoices/receipts and 
proof of payment processing (cancelled/processed checks and bank statements). If 
nonexpendable property is purchased using state funds, the contract should include a 
provision for the transfer of the property to the State when services are terminated. 
Documentation must be provided to show compliance with DMS Rule 60A-1.017, F.A.C., 
regarding the requirements for contracts which include services and that provide for the 
contractor to purchase tangible personal property as defined in s. 273.02, F.S., for 
subsequent transfer to the State. 

Indirect costs: If the contract stipulates that indirect costs will be paid based on a 
specified rate, then the calculation should be shown. Indirect costs must be in the 
approved agreement budget and the entity must be able to demonstrate that the costs 
are not duplicated elsewhere as direct costs. All indirect cost rates must be evaluated for 
reasonableness and for allowability and must be allocated consistently. 



Contracts between state agencies may submit alternative documentation to 
substantiate the reimbursement request, which may be in the form of FLAIR reports 
or other detailed reports. 

The Florida Department of Financial Services, online Reference Guide for State 
Expenditures can be found at this web address 
https://www.myfloridacfo.com/Division/AA/Manuals/documents/ReferenceGuideforState 
Expenditures.pdf. 

https://www.myfloridacfo.com/Division/AA/Manuals/documents/ReferenceGuideforState
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EXHIBIT J 

STATE FINANCIAL ASSISTANCE (FLORIDA SINGLE AUDIT ACT) 

THE STATE RESOURCES AWARDED PURSUANT TO THIS AGREEMENT CONSIST OF THE FOLLOWING: 

Awarding Agency: Florida Department of Transportation 

State Project Title County Incentive Grant Program (CIGP), (CSFA 55.008) 
and CSFA Small County Outreach Program (SCOP), (CSFA 55.009) 
Number: Small County Road Assistance Program (SCRAP), (CSFA 55.016) 

Transportation Regional Incentive Program (TRIP), (CSFA 55.026) 
Insert Program Name, Insert CSFA Number 

*Award Amount: $-6,585,891.00 

*The state award amount may change with supplemental agreements 

Specific project information for CSFA Number is provided at: https://apps.fldfs.com/fsaa/searchCatalog.aspx 

COMPLIANCE REQUIREMENTS APPLICABLE TO STATE RESOURCES AWARDED PURSUANT TO THIS 
AGREEMENT: 

State Project Compliance Requirements for CSFA Number are provided at: 
https://apps.fldfs.com/fsaa/searchCompliance.aspx 

The State Projects Compliance Supplement is provided at: https://apps.fldfs.com/fsaa/compliance.aspx 

https://apps.fldfs.com/fsaa/compliance.aspx
https://apps.fldfs.com/fsaa/searchCompliance.aspx
https://apps.fldfs.com/fsaa/searchCatalog.aspx
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EXHIBIT O 

TERMS AND CONDITIONS OF CONSTRUCTION IN DEPARTMENT RIGHT OF WAY 

Section 10.e. of the Agreement is amended as follows for Construction on the Department’s Right of Way. 

1. If the Project involves construction on, under, or over the Department’s right-of-way, the design work for all 
portions of the Project to be constructed on, under, or over the Department’s right-of-way shall be submitted to the 
Department for review prior to any work being commenced, and the following provisions shall apply: 

a. The Project shall be designed and constructed in accordance with the latest edition of the Department’s 
Standard Specifications for Road and Bridge Construction and Department Design Standards and Manual 
of Uniform Traffic Control Devices (“MUTCD”). The following guidelines shall apply as deemed appropriate 
by the Department: the Department Structures Design Manual, AASHTO Guide Specifications for the 
Design of Pedestrian Bridges, AASHTO LRFD Bridge Design Specifications, the Florida Department of 
Transportation Design Manual (“FDM”) and the Department Traffic Engineering Manual. 

Designs that do not meet Department standards may be rejected by the Department at its sole discretion. 
The Department may allocate Department-managed resources to facilitate compliance with applicable 
design standards. If changes to the Department approved plans are required, the Recipient shall notify the 
Department of the changes and receive approval from the Department prior to the changes being 
constructed. The Recipient shall maintain the area of the Project, at all times, and coordinate any work 
needs of the Department during construction of the Project. 

b. The Recipient shall notify the Department a minimum of 48 hours before beginning construction within, 
under, or over Department right-of-way. The Recipient shall notify the Department should construction be 
suspended for more than 5 working days. The Department contact person for construction is . 

c. The Recipient shall be responsible for monitoring construction operations and the maintenance of traffic 
(“MOT”) throughout the course of the Project in accordance with the latest edition of the Department 
Standard Specifications, section 102. The Recipient is responsible for the development of a MOT plan and 
making any changes to that plan as necessary. The MOT plan shall be in accordance with the latest version 
of the Department Design Standards, Index 600 series. Any MOT plan developed by the Recipient that 
deviates from the Department Design Standards must be signed and sealed by a professional engineer. 
MOT plans will require approval by the Department prior to implementation. 

d. The Recipient shall be responsible for locating all existing utilities, both aerial and underground, and for 
ensuring that all utility locations be accurately documented on the construction plans. All utility conflicts 
shall be fully resolved directly with the applicable utility. 

e. The Recipient will be responsible for obtaining all permits that may be required by other agencies or local 
governmental entities. 

f. It is hereby agreed by the Parties that this Agreement creates a permissive use only and all improvements 
located on, under, or over the Department’s right-of-way resulting from this Agreement shall become the 
property of the Department. Neither the granting of the permission to use the Department right-of-way nor 
the placing of facilities upon the Department property shall operate to create or vest any property right to or 
in the Recipient, except as may otherwise be provided in separate agreements. The Recipient shall not 
acquire any right, title, interest or estate in Department right-of-way, of any nature or kind whatsoever, by 
virtue of the execution, operation, effect, or performance of this Agreement including, but not limited to, the 
Recipient’s use, occupancy or possession of Department right-of-way. The Parties agree that this 
Agreement does not, and shall not be construed to, grant credit for any future transportation concurrency 
requirements pursuant to Chapter 163, Florida Statutes. 
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g. The Recipient shall not cause any liens or encumbrances to attach to any portion of the Department’s 
property, including but not limited to, the Department’s right-of-way. 

h. The Recipient shall perform all required testing associated with the design and construction of the Project. 
Testing results shall be entered into the department’s Materials Testing and Certification database 
application and the department must provide the final Materials Certification for the Project. The Department 
shall have the right to perform its own independent testing during the course of the Project. 

i. The Recipient shall exercise the rights granted herein and shall otherwise perform this Agreement in a good 
and workmanlike manner, with reasonable care, in accordance with the terms and provisions of this 
Agreement and all applicable federal, state, local, administrative, regulatory, safety and environmental laws, 
codes, rules, regulations, policies, procedures, guidelines, standards and permits, as the same may be 
constituted and amended from time to time, including, but not limited to, those of the Department, applicable 
Water Management District, Florida Department of Environmental Protection, Environmental Protection 
Recipient, the Army Corps of Engineers, the United States Coast Guard and local governmental entities. 

j. If the Department determines a condition exists which threatens the public’s safety, the Department may, 
at its discretion, cause construction operations to cease and immediately have any potential hazards 
removed from on, under, or over its right-of-way at the sole cost, expense, and effort of the Recipient. The 
Recipient shall bear all construction delay costs incurred by the Department. 

k. The Recipient shall be responsible to maintain and restore all features that might require relocation within 
the Department right-of-way. 

l. The Recipient will be solely responsible for clean up or restoration required to correct any environmental or 
health hazards that may result from construction operations. 

m. The acceptance procedure will include a final “walk-through” by Recipient and Department personnel. Upon 
completion of construction, the Recipient will be required to submit to the Department final as-built plans 
and an engineering certification that construction was completed in accordance to the plans. Submittal of 
the final as-built plans shall include one complete set of the signed and sealed plans on 11" X 17" plan 
sheets and an electronic copy prepared in Portable Document Format (PDF). Prior to the termination of 
this Agreement, the Recipient shall remove its presence, including, but not limited to, all of the Recipient’s 
property, machinery, and equipment from Department right-of-way and shall restore those portions of 
Department right of way disturbed or otherwise altered by the Project to substantially the same condition 
that existed immediately prior to the commencement of the Project. 

n. If the Department determines that the Project is not completed in accordance with the provisions of this 
Agreement, the Department shall deliver written notification of such to the Recipient. The Recipient shall 
have thirty (30) days from the date of receipt of the Department’s written notice, or such other time as the 
Recipient and the Department mutually agree to in writing, to complete the Project and provide the 
Department with written notice of the same (the “Notice of Completion”). If the Recipient fails to timely 
deliver the Notice of Completion, or if it is determined that the Project is not properly completed after receipt 
of the Notice of Completion, the Department, within its discretion may: 1) provide the Recipient with written 
authorization granting such additional time as the Department deems appropriate to correct the 
deficiency(ies); or 2) correct the deficiency(ies) at the Recipient’s sole cost and expense, without 
Department liability to the Recipient for any resulting loss or damage to property, including, but not limited 
to, machinery and equipment. If the Department elects to correct the deficiency(ies), the Department shall 
provide the Recipient with an invoice for the costs incurred by the Department and the Recipient shall pay 
the invoice within thirty (30) days of the date of the invoice. 

o. The Recipient shall implement best management practices for erosion and pollution control to prevent 
violation of state water quality standards. The Recipient shall be responsible for the correction of any 
erosion, shoaling, or water quality problems that result from the construction of the Project. 
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p. Portable Traffic Monitoring Site (PTMS) or a Telemetry Traffic Monitoring Site (TTMS) may exist within the 
vicinity of your proposed work. It is the responsibility of the Recipient to locate and avoid damage to these 
sites. If a PTMS or TTMS is encountered during construction, the Department must be contacted 
immediately. 

q. During construction, highest priority must be given to pedestrian safety. If permission is granted to 
temporarily close a sidewalk, it should be done with the express condition that an alternate route will be 
provided, and shall continuously maintain pedestrian features to meet Americans Disability Act (ADA) 
standards. 

r. Restricted hours of operation will be from Insert restrict hours of operation, (insert days of the week for 
restricted operation), unless otherwise approved by the Operations Engineer, or designee. 

s. Lane closures on the state road system must be coordinated with the Public Information Office at least two 
weeks prior to the closure. The contact information for the Department’s Public Information Office is: 

Insert District PIO contract info 
Note: (Highlighted sections indicate need to confirm information with District Office or appropriate 
DOT person managing the Agreement) 


