

WORK ORDER NUMBER 6
43RD AVENUE RECONSTRUCTION AND SR 60 WIDENING,
MILL & RESURFACING PEER REVIEW
Project Number: IRC-0853

This Work Order Number 6 is entered into as of this ___ day of _____, 2019, pursuant to that certain Continuing Consulting Engineering Services Agreement for Professional Services entered into as of this 17th day of April, 2018 (collectively referred to as the “Agreement”), by and between INDIAN RIVER COUNTY, a political subdivision of the State of Florida (“COUNTY”) and KIMLEY-HORN AND ASSOCIATES, INC. (“Consultant”).

The COUNTY has selected the Consultant to perform the professional services set forth on Exhibit A (Scope of Work), attached to this Work Order and made part hereof by this reference. The professional services will be performed by the Consultant for the fee schedule set forth in Exhibit B (Fee Schedule), attached to this Work Order and made a part hereof by this reference. The Consultant will perform the professional services within the timeframe more particularly set forth in Exhibit C (Time Schedule), attached to this Work Order and made a part hereof by this reference all in accordance with the terms and provisions set forth in the Agreement. Pursuant to paragraph 1.4 of the Agreement, nothing contained in any Work Order shall conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as if fully set forth herein.

EXHIBIT A – SCOPE OF WORK

The COUNTY desires to have a Peer Review performed on the construction documents prepared to support the 43rd Avenue Reconstruction from 19th street to 26th street and State Road 60 Widening, Mill & Resurfacing from 44th Avenue to 38th Avenue. The purpose of the Peer Review is to provide an independent verification that the construction documents are in general conformance with each other, design standards, constructability requirements and technical specifications. The following plans and component plans will be reviewed by the Consultant:

- Roadway Plans
- Signing and Pavement Marking Plans
- Signalization Plans
- Lighting Plans
- Structural Plans

The Consultant will review the construction documentation prepared by the COUNTY’s design consultants to provide a qualitative evaluation. Upon completion of the Peer Review, the Consultant will provide a written memorandum identifying the Peer Review comments.

EXHIBIT B – FEE SCHEDULE

The COUNTY agrees to pay and the Consultant agrees to accept for services rendered pursuant to this Agreement fees inclusive of expenses in accordance with the following:

A. Professional Services Fee

The basic compensation mutually agreed upon by the Consultant and the COUNTY is as follows:

Lump Sum Components

<u>Task</u>	<u>Labor Fee</u>
Peer Review	\$ 35,000

(THE REMAINDER OF THIS PAGE IS INTENTIONALLY BLANK)

EXHIBIT C – TIME SCHEDULE

Upon authorization to proceed by the COUNTY, final design documents are expected to take approximately thirty (30) days from the Notice to Proceed (NTP).

NTP	contingent upon BOCC approval
Peer Review Memorandum	30 days following NTP

(THE REMAINDER OF THIS PAGE IS INTENTIONALLY BLANK)

The COUNTY has selected the Consultant to perform the professional services set forth on Exhibit A (Scope of Work), attached to this Work Order and made part hereof by this reference. The professional services will be performed by the Consultant for the fee schedule set forth in Exhibit B (Fee Schedule), attached to this Work Order and made a part hereof by this reference. The Consultant will perform the professional services within the timeframe more particularly set forth in Exhibit C (Time Schedule), attached to this Work Order and made a part hereof by this reference all in accordance with the terms and provisions set forth in the Agreement. Pursuant to paragraph 1.4 of the Agreement, nothing contained in any Work Order shall conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as if fully set forth herein.

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first written above.

CONSULTANT:
KIMLEY-HORN AND ASSOCIATES,
INC.

BOARD OF COUNTY COMMISSIONERS
OF INDIAN RIVER COUNTY

By: 

Brian Good, P.E.

By: _____
Bob Solari, Chairman

Title: _____
Principal

BCC Approved Date: _____

Attest: Jeffrey R. Smith, Clerk of Court and Comptroller

By: _____
Deputy Clerk

Approved: _____
Jason E. Brown, County Administrator

Approved as to form and legal sufficiency: _____
Dylan T. Reingold, County Attorney