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WORK ORDER 27 

Indian River County Central WWTF Operating Permit Renewal (FLA010431) 
IRC Project No. xxxx 

This Work Order Number 27 is entered into as of this ___ day of ________, 202_, pursuant to that 
certain Continuing Consulting Engineering Services Agreement for Professional Services entered into as of this 
17th day of April, 2018 (collectively referred to as the “Agreement”), by and between INDIAN RIVER COUNTY, 
a political subdivision of the State of Florida (“COUNTY”) and MBV Engineering, Inc. (“Consultant”). 

The COUNTY has selected the Consultant to perform the professional services set forth on 
Exhibit A (Scope of Work), attached to this Work Order and made part hereof by this reference.  The 
professional services will be performed by the Consultant for the fee schedule set forth in Exhibit B 
(Fee Schedule), attached to this Work Order and made a part hereof by this reference. The Consultant 
will perform the professional services within the timeframe more particularly set forth in Exhibit C 
(Time Schedule), attached to this Work Order and made a part hereof by this reference all in 
accordance with the terms and provisions set forth in the Agreement. Pursuant to paragraph 1.4 of 
the Agreement, nothing contained in any Work Order shall conflict with the terms of the Agreement 
and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as 
if fully set forth herein. 

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first 
written above. 

CONSULTANT: BOARD OF COUNTY COMMISSIONERS 
MBV Engineering, Inc. OF INDIAN RIVER COUNTY 

By: By: 
Joseph H. Earman, Chairman 

Title:  Vice President 
BCC Approved Date: 

Attest: Jeffrey R. Smith, Clerk of Court and Comptroller 

By: 
Deputy Clerk 

Approved: 
Jason E. Brown, County Administrator 

Approved as to form and legal sufficiency: 
Dylan T. Reingold, County Attorney 



   
 

      
    

    
      

 
  

 
   

      
 

  
 

     
 

   
    

  
   
  
   
  
   
   
  

  
 

   
  

    
    

   
 

   
      

  
    

 
    
   
    

  
  

 
    

      

EXHIBIT A - SCOPE OF WORK 

It is our understanding that the COUNTY intends to renewal the operating permit for the Central 
Regional Wastewater Treatment Facility with the Florida Department of Environmental Protection 
(FDEP). The current operating permit will expire on March 29, 2024, with renewal submittals required 
to be submitted at least 180 days prior to the expiration of the permit (or on or before September 29, 
2023). We also understand that the current FDEP operating permit state that the renewal submittal 
must include a detailed operation and maintenance performance report. 

MBV Engineering, Inc. will provide the required inspection, application paperwork, and report as 
related to this project. A description for each service is provided in below in further detail. 

1. Site Inspection 
MBV Engineering, Inc. will conduct the required site inspections to inspect the site and meet 
with the plant operators. The inspections will include an evaluation of the following: 

1. The general condition of the facility 
2. Component, system, and process reliability standards as required by Rule 62-

600.400(1)(b), F.A.C. 
3. Component, system, and process operations 
4. Hydraulic and organic loading 
5. Safety features 
6. Operator certifications 
7. Facility maintenance program 
8. Facility records 
9. Sampling procedures 
10. Laboratory analysis procedures 

2. Tabulation and Analysis of Plant Operating Data 
MBV Engineering, Inc. will tabulate and analyze, as required by FDEP, historical plant operating 
data, which documents plant operating conditions for the duration of the current operating 
permit. Plant operating data will be provided by Indian River County Utilities (IRCU) staff as 
specified in the “Information Provided by Owner” section found within this Scope of Services. 

3. Preparation and Submittal of FDEP Permit Renewal 
MBV Engineering, Inc will prepare and provide to IRCU, the following applications and forms 
necessary to obtain the facility’s required operating permit. After IRCU approval MBV 
Engineering, Inc will then provide the applications and forms to FDEP. 

1. FDEP Wastewater Facility or Activity Permit Form 1 - DEP Form 62-620.910(1) 
2. FDEP Wastewater Facility or Activity Permit Form 2A - DEP Form 62-620.910(2) 
3. Application to renew shall include updated Capacity Analysis Report (62-600.405) 
4. Application to renew shall include detailed Operation and Maintenance Report (62-

600.735) 

The Consultant will be responsible for the above listed permit fee. The Consultant shall respond 
to up to one (1) request for additional information by the permitting agency. 



 
 

 
  

  
      

 
   
  
   
  

 
  

    
   

   
       

 
 

 
 

   
 
     

  
 
 

   
 

   
   

 
  

   
   

  
   

    
  

 
 
 
 
 
 
 
 

4. Preparation of FDEP Required Backup Documentation 
MBV Engineering, Inc. will provide to FDEP and IRCU the following backup documents, maps, 
and diagrams that are necessary to obtain the facility’s required operating permit. 

1. Process Flow Diagram 
2. Site Plan 
3. Location and Vicinity Maps 
4. Facilities Description 

5. Attendance at FDEP Meeting/Site Inspection Necessary to Close-out New Permit 
MBV Engineering, Inc will attend the final walk-through meeting/inspection that is normally 
necessary in order to finalize the permitting process. This on-site meeting is usually attended 
by both FDEP and county personnel as well as a representative of the engineering firm in order 
to discuss the details of the WWTF and what, if any, plant issues need to be addressed. 

DELIVERABLES 

The Consultant shall provide the COUNTY with the following: 

• One (1) signed & sealed hard copy of the permit renewal package, including the revised operations 
and maintenance performance report 

EXHIBIT B - FEE SCHEDULE 

The COUNTY agrees to pay and the Consultant agrees to accept for services rendered, pursuant to this 
Agreement, fees inclusive of expenses in accordance with the following: 

Task Fee 
Task 1: Site Inspection $ 5,250 
Task 2: Tabulation of Plant Operating Data (supplied by IRC) $ 4,500 
Task 3: Preparation & Submittal of FDEP Permit Renewal $ 18,750 
Task 4: Preparation of the FDEP required backup documentation $ 8,250 
Task 5: Attendance at FDEP Meeting / Site Inspection Included 

Work Authorization Total $ 36,750 



 
 

  
   

  
 
    
   
  
  
     
    
  

 
  

   
   

    
   

    
 

    
     

    
   

    
     

    
 
 
 

   
 

    
 

 
       

     
         

     
 
 
 
 
 
 
 

ADDITIONAL SERVICES 

The following services are not included in the Scope of Services for this project, but may be required 
depending on circumstances that may arise during the execution of this project. Additional services 
include, but may not be limited to the following: 

• Additional site visits that are not described in the Scope of Services 
• Attendance at meetings that are not described in the Scope of Services 
• Reponses to agency requests for additional information beyond what is listed herein 
• Research of FDEP/client files to obtain information necessary for permitting 
• Preparation of updated Effluent Disposal and Reclaimed Water Use Protocol (if requested by FDEP) 
• Preparation of updated Reuse Feasibility Study (if requested by FDEP) 
• Preparation of updated Operation & Maintenance Manual (if requested by FDEP) 

When required by the COUNTY or the Contract Documents, where circumstances exist beyond the 
Consultant’s control, Consultant shall provide or obtain from others, as circumstances required, those 
additional services not listed as part of the Work Order, the Consultant shall notify the COUNTY 
promptly prior to commencing said Additional Services, and if agreed upon, will be paid for by County 
in accordance with the Master Agreement, Professionals and vendor intended to provide additional 
services shall first be approved by the COUNTY, in writing, by the COUNTY’s Project Manager. 

The COUNTY has selected the Consultant to perform the professional services set forth on this Work 
Order. The professional services will be performed by the Consultant for the fee schedule set forth in 
this Work Order. The Consultant will perform the professional services within the timeframe more 
particularly set forth in this Work Order in accordance with the terms and provisions set forth in the 
Agreement. Pursuant to paragraph 1.4 of the Agreement, nothing contained in any Work Order shall 
conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be 
incorporated in each individual Work Order as if fully set forth herein. 

EXHIBIT C - SCHEDULE 

Upon authorization to proceed by the COUNTY, the above described services will be provided based 
on the following schedule: 

• Renewal Package to IRCDUS for review 120 days from the date of authorization 
(no later than July 31, 2023) 

• Submittal to FDEP 180 days from the date of authorization 
(on or before September 29, 2023) 



 
  

    
 

 
    
  
  
  
   
   
  
  
  
   
     
    
    
    
     
   
   
     

 
    

    
 

REQUIRED INFORMATION TO BE PROVIDED BY OWNER: 
The Owner shall provide the following information related to the Indian River County Central Regional 
Wastewater Treatment Facility, FDEP Permit Renewal: 

• Access to the facility for site inspection(s) 
• Last 5 years of DMRs 
• Current operating permit 
• Residuals Dewatering Permit 
• Current Reclaimed Water or Effluent Analysis Report 
• Current Effluent Disposal and Reclaimed Water Use Protocol 
• Current Reuse Feasibility Study 
• RPZ certification(s) 
• Flow meter calibration report(s) 
• Violations / Inspections from FDEP 
• List of Modifications to WWTF since the last permit renewal (2011) 
• Agreements with Individual Users of Reclaimed Water 
• Operation Manager’s name & certification number 
• Chief Plant Operator’s name & certification number 
• Sample Testing Laboratory – Name, Address & Certification Number 
• Year facility was placed into service 
• Name and title of person signing applications for renewal 
• Residual Hauler Agreement – Facility information: name, address, phone, ID number, and 

treatment process 
• Provide existing facility volumes (i.e. aeration basins, chlorine contact chamber, etc.) either from 

design plans or recent permit renewal plans. 
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