SECTION 00520 - Agreement (Public Works)

TABLE OF CONTENTS

| Title | <u>Page</u> |
|--|-------------|
| ARTICLE 1 - WORK | 2 |
| ARTICLE 2 - THE PROJECT | 2 |
| ARTICLE 3 – ENGINEER | 2 |
| ARTICLE 4 - CONTRACT TIMES | 2 |
| ARTICLE 5 - CONTRACT PRICE | 3 |
| ARTICLE 6 - PAYMENT PROCEDURES | 3 |
| ARTICLE 7 - INDEMNIFICATION | 5 |
| ARTICLE 8 - CONTRACTOR'S REPRESENTATIONS | 5 |
| ARTICLE 9 - CONTRACT DOCUMENTS | 6 |
| ARTICLE 10 - MISCELLANEOUS | 8 |

[THE REMAINDER OF THIS PAGE WAS LEFT BLANK INTENTIONALLY]

SECTION 00520 - Agreement (Public Works)

THIS AGREEMENT is by and between INDIAN RIVER COUNTY, a Political Subdivision of the State of Florida organized and existing under the Laws of the State of Florida, (hereinafter called OWNER)

and <u>Timothy Rose Contracting, Inc.</u> (hereinafter called CONTRACTOR).

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 - WORK

1.01 CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

The project consists of the construction of an 8 foot wide concrete sidewalk along the east side of 43rd Avenue from Aviation Boulevard to Airport Drive West. The sidewalk improvements will be approximately 0.69 miles in length. The work will also include minor shoulder work, ditch grading, drainage piping with drainage structures, signing and pavement markings.

ARTICLE 2 - THE PROJECT

2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is generally described as follows:

Project Name: <u>43RD AVENUE SIDEWALK IMPROVEMENTS FROM AVIATION</u> <u>BOULEVARD TO AIRPORT DRIVE WEST</u> County Project Number: <u>1123</u> FM Number: <u>431725-2-58-01</u> Bid Number: <u>2017013</u> Project Address: <u>43rd Avenue, Vero Beach, Florida 32960</u>

ARTICLE 3 – ENGINEER

3.01 The Indian River County Public Works Department is hereinafter called the ENGINEER and will act as OWNER's representative, assume all duties and responsibilities, and have the rights and authority assigned to ENGINEER in the Contract Documents in connection with the completion of the Work in accordance with the Contract Documents.

ARTICLE 4 - CONTRACT TIMES

- 4.01 *Time of the Essence*
 - A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Days to Achieve Substantial Completion, Final Completion and Final Payment

A. The Work will be substantially completed on or before the <u>120th</u> calendar day after the date when the Contract Times commence to run as provided in paragraph 2.03 of the General Conditions, and completed and ready for final payment in accordance with paragraph 14.07 of the General Conditions on or before the <u>150th</u> calendar day after the date when the Contract Times commence to run.

4.03 Liquidated Damages

A. CONTRACTOR and OWNER recognize that time is of the essence of this Agreement and that OWNER will suffer financial loss if the Work is not completed within the times specified in paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. Liquidated damages will commence for this portion of work. The parties also recognize the delays, expense, and difficulties involved in proving in a legal proceeding the actual loss suffered by OWNER if the Work is not completed on time. Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty), CONTRACTOR shall pay OWNER <u>\$1,099.00</u> for each calendar day that expires after the time specified in paragraph 4.02 for Substantial Completion until the Work is substantially complete. After Substantial Completion, if CONTRACTOR shall neglect, refuse, or fail to complete the remaining Work within the Contract Time or any proper extension thereof granted by OWNER, CONTRACTOR shall pay OWNER <u>\$1,099.00</u> for each calendar day that expires after the time specified in paragraph 4.02 for Substantial Completion until the Work is substantially complete. After Substantial Completion, if CONTRACTOR shall neglect, refuse, or fail to complete the remaining Work within the Contract Time or any proper extension thereof granted by OWNER, CONTRACTOR shall pay OWNER <u>\$1,099.00</u> for each calendar day that expires after the time specified in paragraph 4.02 for completion and readiness for final payment until the Work is completed and ready for final payment.

ARTICLE 5 - CONTRACT PRICE

- 5.01 OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract Documents, an amount in current funds equal to the sum of the amounts determined pursuant to paragraph 5.01.A and summarized in paragraph 5.01.B, below:
 - A. For all Work, at the prices stated in CONTRACTOR's Bid, attached hereto as an exhibit.
 - B. THE CONTRACT SUM subject to additions and deductions provided in the Contract::

Numerical Amount: \$_497,113.24

Written Amount:

ARTICLE 6 - PAYMENT PROCEDURES

- 6.01 Submittal and Processing of Payments
 - A. CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Applications for Payment will be processed by ENGINEER as provided in the General Conditions and the Contract Documents.

6.02 Progress Payments.

A. The OWNER shall make progress payments to the CONTRACTOR on the basis of the approved partial payment request as recommended by ENGINEER in accordance with the provisions of the Local Government Prompt Payment Act, Florida Statutes section 218.70 et. seq. The OWNER shall retain ten percent (10%) of the payment amounts due to the CONTRACTOR until fifty percent (50%) completion of the work. After fifty percent (50%) completion of the work is attained as certified to OWNER by ENGINEER in writing, OWNER shall retain five percent (5%) of the payment amount due to CONTRACTOR until final completion and acceptance of all work to be performed by CONTRACTOR under the Contract Documents. Pursuant to Florida Statutes section 218.735(8)(b), fifty percent (50%) completion means the point at which the County as OWNER has expended fifty percent (50%) of the total cost of the construction services work purchased under the Contract Documents, together with all costs associated with existing change orders and other additions or modifications to the construction services work provided under the Contract Documents.

6.03 Pay Requests.

A. Each request for a progress payment shall be submitted on the application for payment form supplied by OWNER and the application for payment shall contain the CONTRACTOR'S certification. All progress payments will be on the basis of progress of the work measured by the schedule of values established, or in the case of unit price work based on the number of units completed. After fifty percent (50%) completion, and pursuant to Florida Statutes section 218.735(8)(d), the CONTRACTOR may submit a pay request to the County as OWNER for up to one half (1/2) of the retainage held by the County as OWNER, and the County as OWNER shall promptly make payment to the CONTRACTOR unless such amounts are the subject of a good faith dispute; the subject of a claim pursuant to Florida Statutes section 255.05; or otherwise the subject of a claim or demand by the County as OWNER or the CONTRACTOR. The CONTRACTOR acknowledges that where such retainage is attributable to the labor, services, or materials supplied by one or more subcontractors or suppliers, the Contractor shall timely remit payment of such retainage to those subcontractors and suppliers. Pursuant to Florida Statutes section 218.735(8)(c), CONTRACTOR further acknowledges and agrees that: 1) the County as OWNER shall receive immediate written notice of all decisions made by CONTRACTOR to withhold retainage on any subcontractor at greater than five percent (5%) after fifty percent (50%) completion; and 2) CONTRACTOR will not seek release from the County as OWNER of the withheld retainage until the final pay request.

6.04 Paragraphs 6.02 and 6.03 do not apply to construction services work purchased by the County as OWNER which are paid for, in whole or in part, with federal funds and are subject to federal grantor laws and regulations or requirements that are contrary to any provision of the Local Government Prompt Payment Act. In such event, payment and retainage provisions shall be governed by the applicable grant requirements and guidelines.

6.05 Acceptance of Final Payment as Release.

A. The acceptance by the CONTRACTOR of final payment shall be and shall operate as a release to the OWNER from all claims and all liability to the CONTRACTOR other than claims in stated amounts as may be specifically excepted by the CONTRACTOR for all things done or furnished in connection with the work under this Contract and for every act and neglect of the OWNER and others relating to or arising out of the work. Any payment, however, final or otherwise, shall not release the CONTRACTOR or its sureties from any obligations under the Contract Documents or the Public Construction Bond.

ARTICLE 7 - INDEMNIFICATION

7.01 CONTRACTOR shall indemnify OWNER, ENGINEER, and others in accordance with paragraph 6.20 (*Indemnification*) of the General Conditions to the Construction Contract.

ARTICLE 8 - CONTRACTOR'S REPRESENTATIONS

8.01 In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations:

- A. CONTRACTOR has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
- B. CONTRACTOR has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
- C. CONTRACTOR is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.
- D. CONTRACTOR has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site (except Underground Facilities) which have been identified in the Supplementary Conditions as provided in paragraph 4.02 of the General Conditions and (2) reports and drawings of a Hazardous Environmental Condition, if any, at the Site which have been identified in the Supplementary Conditions.
- E. CONTRACTOR has obtained and carefully studied (or assumes responsibility for having done so) all additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or which relate to any aspect of the means, methods, techniques, sequences, and procedures of construction to be employed by CONTRACTOR, including applying the specific means, methods, techniques, sequences, and procedures of construction, if any, expressly required by the Contract Documents to be employed by CONTRACTOR, and safety precautions and programs incident thereto
- F. CONTRACTOR does not consider that any further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the

Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.

- G. CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at the Site that relates to the Work as indicated in the Contract Documents.
- H. CONTRACTOR has correlated the information known to CONTRACTOR, information and observations obtained from visits to the Site, reports and drawings identified in the Contract Documents, and all additional examinations, investigations, explorations, tests, studies, and data with the Contract Documents.
- I. CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities, or discrepancies that CONTRACTOR has discovered in the Contract Documents, and the written resolution thereof by ENGINEER is acceptable to CONTRACTOR.
- J. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

ARTICLE 9 - CONTRACT DOCUMENTS

- A. The Contract Documents consist of the following:
 - 1. This Agreement (pages 00520-1 to 00520-10, inclusive);
 - 2. Notice to Proceed (page 00550-1);
 - 3. Public Construction Bond (pages <u>00610-1</u> to <u>00610-3</u>, inclusive);
 - 4. Sample Certificate of Liability Insurance (page 00620-1);
 - 5. Contractor's Application for Payment (pages <u>00622-1</u> to <u>00622-6</u>, inclusive);
 - 6. Certificate of Substantial Completion (00630-1 to 00630-2, inclusive);
 - 7. Contractor's Final Certification of Work (pages <u>00632-1</u> to <u>000632-2, inclusive);</u>
 - 8. Professional Surveyor and Mapper's Certification as to Elevations and Locations of the Work (<u>00634-1</u>);
 - 9. General Conditions (pages <u>00700-1</u> to <u>00700-44</u>, inclusive);
 - 10. Supplementary Conditions (pages <u>00800-i</u> to <u>00800-11</u>, inclusive);
 - 11. Specifications as listed in Division 1 (General Requirements) and Division 2 (Technical Provisions).
 - 12. Drawings consisting of a cover sheet and sheets numbered <u>1</u> through <u>19</u>, inclusive, with each sheet bearing the following general title: <u>43rd AVENUE SIDEWALK</u> <u>IMPROVEMENTS FROM AVIATION BOULEVARD TO AIRPORT DRIVE WEST;</u>
 - 13. Addenda (numbers _____ to ____, inclusive);

14. Appendices to this Agreement (enumerated as follows):

Appendix A – Title VI/Nondiscrimination Policy Statement

- Appendix B Indian River County Fertilizer Ordinances
- Appendix C Federal Required Contract Provisions
- Appendix D FHWA 1273
- Appendix E Permits
- Appendix F Indian River County Traffic Engineering Division, Special Conditions for Right-of-Way Construction
- 15. CONTRACTOR'S BID (pages 00310-1 to 00310-7, inclusive);
- 16. Bid Bond (pages <u>00430-1</u>);
- 17.Sworn Statement Under Section 105.08, Indian River County Code, on Disclosure of Relationships (pages <u>00452-1</u> to <u>00452-2</u>, inclusive);
- 18. Sworn Statement Under the Florida Trench Safety Act (pages <u>00454-1</u> to <u>00454-2</u>, inclusive);
- 19. Qualifications Questionnaire (pages <u>00456-1</u> to <u>00456-4</u>, inclusive);
- 20. List of Subcontractors (page 00458-1);
- 21. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
 - a) Written Amendments;
 - b) Work Change Directives;
 - c) Change Order(s).
- 22. DBE Bid Package Information (pages 00470-1 to 00470-9, inclusive);
- 23. Non-Collusion Affidavit (page 00472-1);
- 24. Certification for Disclosure of Lobbying Activities on Federal-Aid Contracts (pages 00474-1 to 00474-3, inclusive);
- 25. Certificate Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion Primary Covered Transactions (page <u>00476-1);</u>
- 26. Certification of Non Segregation & Non Discrimination (pages <u>00490-1</u> to <u>00490-2</u>, inclusive);
- 27. Buy America Certificate of Compliance (page <u>00492-1</u>);
- 28. Drug Free Workplace Certification (page <u>00494-1);</u>
- 29. LAP Certification Capacity/Status of Contracts on Hand (pages <u>00496-1</u> to <u>00496-2</u>, inclusive);

00520 - 7

- 30. Certification of Sublet Work (pages 00500-1 to 00500-2, inclusive);
- 31. USDOL Wage Determination FL160213;

ARTICLE 10 - MISCELLANEOUS

10.01 Terms

- A. Terms used in this Agreement will have the meanings indicated in the General Conditions.
- 10.02 Assignment of Contract
 - A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

10.03 Successors and Assigns

A. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

10.04 Severability

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon OWNER and CONTRACTOR, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

10.05 Venue

- A. This Contract shall be governed by the laws of the State of Florida. Venue for any lawsuit brought by either party against the other party or otherwise arising out of this Contract shall be in Indian River County, Florida, or, in the event of a federal jurisdiction, in the United States District Court for the Southern District of Florida.
- 10.06 Public Records Compliance
 - A. Indian River County is a public agency subject to Chapter 119, Florida Statutes. The Contractor shall comply with Florida's Public Records Law. Specifically, the Contractor shall:
 - (1) Keep and maintain public records required by the County to perform the service.

- (2) Upon request from the County's Custodian of Public Records, provide the County with a copy of the requested records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost provided in Chapter 119 or as otherwise provided by law.
- (3) Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law for the duration of the contract term and following completion of the contract if the contractor does not transfer the records to the County.
- (4) Upon completion of the contract, transfer, at no cost, to the County all public records in possession of the Contractor or keep and maintain public records required by the County to perform the service. If the Contractor transfers all public records to the County upon completion of the contract, the Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. If the contractor keeps and maintains public records upon completion of the contract, the Contractor shall meet all applicable requirements for retaining public records. All records stored electronically must be provided to the County, upon request from the Custodian of Public Records, in a format that is compatible with the information technology systems of the County.

B. IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:

(772) 226-1424 <u>publicrecords@ircgov.com</u> Indian River County Office of the County Attorney 1801 27th Street Vero Beach, FL 32960

C. Failure of the Contractor to comply with these requirements shall be a material breach of this Agreement.

[The remainder of this page was left blank intentionally]

IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in duplicate. One counterpart each has been delivered to OWNER and CONTRACTOR. All portions of the Contract Documents have been signed or identified by OWNER and CONTRACTOR or on their behalf.

This Agreement will be effective on _____, 20____, 20____, the date the Contract is approved by the Indian River County Board of County Commissioners, which is the Effective Date of the Agreement).

OWNER:

CONTRACTOR:

| INDIAN | RIVER | COUNTY | |
|--------|-------|--------|--|
| | | | |

Timothy Rose Contracting, Inc.

By: _

By: _

By:

SUFFICIENCY:

Joseph E. Flescher, Chairman

Jason E. Brown, County Administrator

APPROVED AS TO FORM AND LEGAL

| (Con | tractor) | |
|------|----------|--|

(CORPORATE SEAL)

Attest

By: ____

Address for giving notices:

Jeffrey R. Smith, Clerk of Court and Comptroller

Dylan Reingold, County Attorney

Attest: ____

Deputy Clerk

(SEAL)

Designated Representative: Name: James W. Ennis, P.E., PMP Title: County Engineer 1801 27th Street Vero Beach, Florida 32960 (772) 226-1221 Facsimile: (772) 778-9391 License No.

(Where applicable)

Agent for service of process:

Designated Representative:

Name: _____

Title: ______ Address:

Phone: _____

Facsimile:

(If CONTRACTOR is a corporation or a partnership, attach evidence of authority to sign.)

* * END OF SECTION * *