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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION Form No. 710-010-56 
UTILITIES UTILITY DESIGN BY FDOT CONSULTANT AGREEMENT 

(AT UTILITY EXPENSE) 

Financial Project ID: 405606-4-36-01 Federal Project ID: D418 081 B 

County: Indian River State Road No.: N/A 

District Document No: 

Utility Agency/Owner (UAO): Indian River County 

THIS AGREEMENT, entered into this ______ day of__________, year of______, by and between the STATE 
OF FLORIDA DEPARTMENT OF TRANSPORTATION, hereinafter referred to as the "FDOT,” and Indian River 
County , hereinafter referred to as the "UAO"; 

WITNESSETH: 

WHEREAS, the FDOT, is constructing, reconstructing, or otherwise changing a portion of a public road or 
publicly owned rail corridor, said project being identified as CR-510/85th Street from CR-512 to West of 82nd Avenue, 
State Road No.: N/A, hereinafter referred to as the "Project"; and 

WHEREAS, the UAO owns or desires to install certain utility facilities which are located within the limits of the 
Project hereinafter referred to as the "Facilities" (said term shall be deemed to include utility facilities as the same may 
be relocated, adjusted, installed, or placed out of service pursuant to this Agreement); and 

WHEREAS, the Project requires the location (vertically and/or horizontally), protection, relocation, installation, 
adjustment or removal of the Facilities, or some combination thereof, hereinafter referred to as "Utility Work"; and 

WHEREAS, the DEPARTMENT and the UTILITY have determined that it would be to the best interest of the 
general public and to the economic advantage of both parties to enter into an agreement providing for the design of the 
Utility Work by the engineer designing the Project for the FDOT, hereinafter referred to as the “FDOT Consultant,” 
which design of the Utility Work shall hereinafter be referred to as the "Utility Design"; and 

WHEREAS, the UAO, pursuant to the terms and conditions hereof, will bear certain costs associated with the 
Utility Design; 

NOW, THEREFORE, in consideration of the premises and the mutual covenants contained herein, the FDOT 
and the UAO hereby agree as follows: 

1. Design of Utility Work 

a. FDOT Consultant shall prepare, at the UAO’s sole cost and expense, final engineering design, plans, 
other necessary related design documents, and cost estimate for the Utility Work (hereinafter referred 
to as the “Plans Package”) more specifically described in the FDOT’s Supplemental Agreement # 1 to 
Consultant CA375 Design Services Contract. 

b. The Plans Package shall be in the same format as the FDOT’s contract documents for the Project. 

c. The Plans Package shall include any and all activities and work effort required to perform the Utility 
Work, including but not limited to, all clearing and grubbing, survey work and shall include a traffic 
control plan. 

d. The Plans Package shall be prepared in compliance with the FDOT’s Utility Accommodation Manual 
and the FDOT’s Plans Preparation Manual in effect at the time the Plans Package is prepared, and 
the FDOT’s contract documents for the Project. If the FDOT’s Plans Preparation Manual is updated 
and conflicts with the FDOT’s Utility Accommodation Manual, the Utility Accommodation Manual shall 
apply where such conflicts exist. 

e. The technical special provisions which are a part of the Plans Package shall be prepared in 
accordance with the FDOT’s guidelines on preparation of technical special provisions. 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION Form No. 710-010-56 
UTILITIES UTILITY DESIGN BY FDOT CONSULTANT AGREEMENT 

(AT UTILITY EXPENSE) 

f. The FDOT Consultant shall provide a copy of the proposed Plans Package to the UAO, for review at 
the following stages: Constructability & Biddability. The UAO shall review the Plans Package to see 
that it complies with the requirements of this Agreement. 

g. In the event the UAO finds any deficiencies in the Plans Package during the reviews performed 
pursuant to Subparagraph f. above, the UAO will notify the FDOT in writing of the deficiencies within 
the time specified in the plans review transmittal. 

h. The UAO shall furnish the FDOT such information from the UAO files as requested by the FDOT. 

i. The Facilities and the Utility Design will include all utility facilities of the UAO which are located within 
the limits of the Project, except as generally summarized as follows: Everything not specifically 
included in the scope of services. These exceptions shall be handled by separate arrangement. 

2. Cost of Design 

a. The UAO shall be responsible for all costs of the Utility Design. 

b. The UAO agrees that it will, at least thirty (30) days prior to the FDOT issuing the Supplemental 
Agreement referred to in Paragraph 1 hereof, furnish the FDOT an advance deposit of $572,000.00 
for the payment of said Utility Design.  It is understood that the FDOT’s Consultant shall not begin 
any Utility Design until the FDOT has received the above payment and that if such payment is not 
received on or before 11-01-20 this Agreement shall be null and void. The FDOT shall utilize this 
deposit for the payment of Utility Design. Both parties further agree that in the event the final billing 
pursuant to the terms of Subparagraph 2. d. below is less than the advance deposit, a refund of any 
excess will be made by the FDOT to the UAO. No work in excess of the advance deposit shall be 
done. In the event that it is subsequently determined that work in addition to that described in the 
Supplemental Agreement described in Paragraph 1 hereof is necessary in order to properly complete 
the Utility Design, the UAO shall make an additional deposit in the amount necessary to issue a 
subsequent Supplemental Agreement to the FDOT Consultant for the additional work. 

c. The payment of funds under this Agreement will be made (choose one): 

directly to the FDOT for deposit into the State Transportation Trust Fund. 

as provided in the attached Three Party Escrow Agreement between the UAO, the FDOT and 
the State of Florida, Department of Financial Services, Division of Treasury. Deposits of less 
than $100,000.00 must be pre-approved by the Department of Financial Services and the 
FDOT Comptroller's Office prior to execution of this agreement. 

d. Upon final payment to the FDOT Consultant, the FDOT intends to have its final and complete 
accounting of all costs incurred in connection with the Utility Design within three hundred sixty (360) 
days. All project cost records and accounts shall be subject to audit by a representative of the UAO 
for a period of three (3) years after final close out of the project. The UAO will be notified of the final 
cost. Both parties agree that in the event the final accounting of total project costs pursuant to the 
terms of this agreement is less than the total deposits to date, a refund of the excess will be made by 
the FDOT to the UAO in accordance with Section 215.422, Florida Statutes. 

3. Default 

a. In the event the UAO breaches any provision of this Agreement, then in addition to any other 
remedies which are otherwise provided for in this Agreement, the FDOT may exercise one or more of 
the following options, provided that at no time shall the FDOT be entitled to receive double recovery of 
damages: 

(1) Terminate this Agreement if the breach is material and has not been cured within 60 days 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION Form No. 710-010-56 
UTILITIES UTILITY DESIGN BY FDOT CONSULTANT AGREEMENT 

(AT UTILITY EXPENSE) 

from written notice thereof from the FDOT. 

(2) Pursue a claim for damages suffered by the FDOT. 

(3) Suspend the issuance of further permits to the UAO for the placement of Facilities on FDOT 
property if the breach is material and has not been cured within 60 days from written notice 
thereof from the FDOT until such time as the breach is cured. 

(4) Pursue any other remedies legally available. 

(5) Perform any work with its own forces or through contractors and seek repayment for the cost 
thereof under Section 337.403(3), Florida Statutes. 

b. In the event the FDOT breaches any provision of this Agreement, then in addition to any other 
remedies which are otherwise provided for in the Agreement, the UAO may exercise one or more of 
the following options: 

(1) Terminate this Agreement if the breach is material and has not been cured within 60 days 
from written notice thereof from the UAO. 

(2) Pursue any other remedies legally available. 

c. Termination of this Agreement shall not relieve either party from any obligations it has pursuant to 
other agreements between the parties or from any statutory obligations that either party may have with 
regard to the subject matter hereof. 

4. Indemnification 

FOR GOVERNMENT-OWNED UTILITIES, 

To the extent provided by law, the UAO shall indemnify, defend, and hold harmless the FDOT and all of its 
officers, agents, and employees from any claim, loss, damage, cost, charge, or expense arising out of any 
acts, action, error, neglect, or omission by the UAO, its agents, employees, or contractors during the 
performance of the Agreement, whether direct or indirect, and whether to any person or property to which 
FDOT or said parties may be subject, except that neither the UAO, its agents, employees, or contractors will 
be liable under this section for damages arising out of the injury or damage to persons or property directly 
caused by or resulting from the negligence of the FDOT or any of its officers, agents, or employees during the 
performance of this Agreement. 

When the FDOT receives a notice of claim for damages that may have been caused by the UAO in the 
performance of services required under this Agreement, the FDOT will immediately forward the claim to the 
UAO. The UAO and the FDOT will evaluate the claim and report their findings to each other within fourteen 
(14) working days and will jointly discuss options in defending the claim. After reviewing the claim, the FDOT 
will determine whether to require the participation of the UAO in the defense of the claim or to require the UAO 
to defend the FDOT in such claim as described in this section. The FDOT’s failure to notify the UAO of a 
claim shall not release the UAO from any of the requirements of this section. The FDOT and the UAO will pay 
their own costs for the evaluation, settlement negotiations, and trial, if any. However, if only one party 
participates in the defense of the claim at trial, that party is responsible for all costs. 

FOR NON-GOVERNMENT-OWNED UTILITIES, 

The UAO shall indemnify, defend, and hold harmless the FDOT and all of its officers, agents, and employees 
from any claim, loss, damage, cost, charge, or expense arising out of any acts, action, error, neglect, or 
omission by the UAO, its agents, employees, or contractors during the performance of the Agreement, 
whether direct or indirect, and whether to any person or property to which FDOT or said parties may be 
subject, except that neither the UAO, its agents, employees, or contractors will be liable under this section for 
damages arising out of the injury or damage to persons or property directly caused by or resulting from the 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION Form No. 710-010-56 
UTILITIES UTILITY DESIGN BY FDOT CONSULTANT AGREEMENT 

(AT UTILITY EXPENSE) 

negligence of the FDOT or any of its officers, agents, or employees during the performance of this 
Agreement. 

The UAO’s obligation to indemnify, defend, and pay for the defense or at the FDOT’s option, to participate 
and associate with the FDOT in the defense and trial of any damage claim or suit and any related settlement 
negotiations, shall arise within fourteen (14) days of receipt by the UAO of the FDOT’s notice of claim for 
indemnification to the UAO. The notice of claim for indemnification shall be served by certified mail. The 
UAO’s obligation to defend and indemnify within fourteen (14) days of such notice shall not be excused 
because of the UAO’s inability to evaluate liability or because the UAO evaluates liability and determines the 
UAO is not liable or determines the FDOT is solely negligent. Only a final adjudication or judgment finding the 
FDOT solely negligent shall excuse performance of this provision by the UAO. The UAO shall pay all costs 
and fees related to this obligation and its enforcement by the FDOT. The FDOT’s delay in notifying the UAO 
of a claim shall not release UAO of the above duty to defend. 

5. Force Majeure 

Neither the UAO nor the FDOT shall be liable to the other for any failure to perform under this Agreement to 
the extent such performance is prevented by an act of God, war, riots, natural catastrophe, or other event 
beyond the control of the non-performing party and which could not have been avoided or overcome by the 
exercise of due diligence; provided that the party claiming the excuse from performance has (a) promptly 
notified the other party of the occurrence and its estimated duration, (b) promptly remedied or mitigated the 
effect of the occurrence to the extent possible, and (c) resumed performance as soon as possible. 

6. Miscellaneous 

a. Time is of the essence in the performance of all obligations under this Agreement. 

b. The FDOT may unilaterally cancel this Agreement for refusal by the UAO to allow public access to all 
documents, papers, letters, or other material subject to the provisions of Chapter 119, Florida 
Statutes, and made or received by the UAO in conjunction with this Agreement. 

c. This Agreement constitutes the complete and final expression of the parties with respect to the 
subject matter hereof and supersedes all prior agreements, understandings, or negotiations with 
respect thereto, except that the parties understand and agree that the FDOT has manuals and written 
policies and procedures which may be applicable at the time of the Project and the relocation of the 
Facilities. 

d. This Agreement shall be governed by the laws of the State of Florida. Any provision hereof found to 
be unlawful or unenforceable shall be severable and shall not affect the validity of the remaining 
portions hereof. 

e. All notices required pursuant to the terms hereof may be sent by first class United States Mail, 
facsimile transmission, hand delivery, or express mail and shall be deemed to have been received by 
the end of five business days from the proper sending thereof unless proof of prior actual receipt is 
provided. The UAO shall have a continuing obligation to notify each District of the FDOT of the 
appropriate persons for notices to be sent pursuant to this Agreement. Unless otherwise notified in 
writing, notices shall be sent to the following addresses: 
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION Form No. 710-010-56 
UTILITIES UTILITY DESIGN BY FDOT CONSULTANT AGREEMENT 

(AT UTILITY EXPENSE) 

 If to the UAO: 
Vincent Burke, P.E., Utilities Director, Indian River County 
1801-27th Street, Vero Beach, FL 32960 
vburke@ircgov.com (772) 226-1835 

 If to the FDOT: 
Kadian McLean, District Utilities Administrator 
3400 W. Commercial Blvd., Fort Lauderdale, FL 33309 
kadian.mclean@dot.state.fl.us (954) 777-4128 

7. Certification 

This document is a printout of an FDOT form maintained in an electronic format and all revisions thereto by 
the UAO in the form of additions, deletions, or substitutions are reflected only in an Appendix entitled 
“Changes to Form Document” and no change is made in the text of the document itself. Hand notations on 
affected portions of this document may refer to changes reflected in the above-named Appendix but are for 
reference purposes only and do not change the terms of the document. By signing this document, the UAO 
hereby represents that no change has been made to the text of this document except through the terms of 
the appendix entitled “Changes to Form Document." 

You MUST signify by selecting or checking which of the following applies: 

No changes have been made to this Form Document and no Appendix entitled “Changes to Form 
Document” is attached. 
No changes have been made to this Form Document, but changes are included on the attached Appendix 
entitled “Changes to Form Document.” 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement effective the day and year first written. 

UTILITY: Indian River County 

BY: (Signature) DATE: 

(Typed Name: ) 

(Typed Title: ) 

Recommend Approval by the District Utility Office 

BY: (Signature) DATE: 

FDOT Legal review 

BY: (Signature) DATE: 

District Counsel 
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UTILITIES UTILITY DESIGN BY FDOT CONSULTANT AGREEMENT 

(AT UTILITY EXPENSE) 

STATE OF FLORIDA 
DEPARTMENT OF TRANSPORTATION 

BY: (Signature)  DATE: 

(Typed Name: Steve Braun, P.E.) 

(Typed Title: Director of Transportation Development) 

FEDERAL HIGHWAY ADMINISTRATION (if applicable) 

BY:  DATE: 

(Typed Name: ) 

(Typed Title: ) 
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Changes to Form Document 

Attachments 

1. Exhibit A – Scope of Services 
– CR-510 from CR-512 to 87th Place 
– CR-510 from 87th Place to West of 82nd Avenue 

2. Three Party Escrow Agreement 



ATTACHMENT A

  
  

        

      
  

 
 

 

 

 

  

 

 

 

 

 

 

 

 

    
 

 

 

 

 

 

 

 

Financial Project ID No’s.: 405606-7-XXXX 
Proposed 16” Water Main, 12” Force Main, 12” Reuse WM UWHC 
Installation along CR 510 from CR-512 to 87th PLACE  

Indian River County, Florida  
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Financial Project ID No’s.: 405606- 7-XXXX 
Proposed 16” Water Main, 12” Force Main, 12” Reuse WM UWHC 
Installation along CR 510 from CR-512 to 87th PLACE Snubbs Consulting Inc. 

Indian River County, Florida 9020 SW 137th Avenue, Suite 250 
Miami, FL 33186 

Tel: (305) 885-6400 

Scope of Work 

The scope of the work for this Task Work Order (TWO) includes: 

➢ Installation of approximately 5,275 LF of 16” ductile iron pipe (DIP) water main and fittings along CR 510. 

➢ Installation of approximately 5,340 LF of 12” C-900 PVC force main and fittings along CR 510. 

➢ Installation of approximately 5,300 LF of 12” ductile iron pipe (DIP) Reuse water main and fittings along CR 510. 

➢ Installation of new fire hydrants along CR 510. 

➢ Removal or Grout Fill/Abandon of the existing 16” water main along CR 510. 

➢ Removal or Grout Fill/Abandon of the existing 12” force main along CR 510. 

Services to be provided (for each of four FPIDs) 

The Scope of Work for this TWO includes the following: 

1. Coordination with: 

a. Florida Dept. of Transportation (FDOT) 

b. Indian River County Utilities 

c. Florida Department of Environmental Protection 

d. Sebastian River Improvement District 

2. Development of a preliminary alignment along CR 510 and proposed tie-in locations for existing laterals 

3. Detailed design (combination plan and profile) of 

a. 16” water mains and associated connections and appurtenances along CR 510. 

b. 12” force main and associated connections and appurtenances along CR 510. 

c. 12” Reuse water mains and associated connections and appurtenances along CR 510. 

7
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Financial Project ID No’s.: 405606- 7-XXXX 
Proposed 16” Water Main, 12” Force Main, 12” Reuse WM UWHC 
Installation along CR 510 from CR-512 to 87th PLACE Snubbs Consulting Inc. 

Indian River County, Florida 9020 SW 137th Avenue, Suite 250 
Miami, FL 33186 

Tel: (305) 885-6400 

4. Detail design (Plan and Profile) for new fire hydrants. 

5. Plans development based on FDOT standards for UWHC. 

6. Preparation and submittal of permit applications to: 

a. Florida Dept. of Transportation (FDOT) 

b. Indian River County Utilities 

c. Department of Environmental Protection 

d. Sebastian River Improvement District 

7. Preparation of Engineer’s Opinion of Probable Construction Cost 

8. Preparation of Construction Plans: 

• Cover Sheet with Sheet Index 

• General Notes 

• Legend and Key Plan 

• Tabulation of Quantities 

• Plan and Profile for mainline (as described above) 

• Plan and profile (proposed fire hydrant connections as described above) 

• General Details 

• Typical Details 

• Phasing Plan (utilities) 

9. Prepare Technical Special Provisions (TSPs) required for: 

a. Water main, force main, Reuse WM construction 

10. Prepare Engineers Estimate of Probable Construction Cost in FDOT format 

8
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Financial Project ID No’s.: 405606- 7-XXXX 
Proposed 16” Water Main, 12” Force Main, 12” Reuse WM UWHC 
Installation along CR 510 from CR-512 to 87th PLACE Snubbs Consulting Inc. 

Indian River County, Florida 9020 SW 137th Avenue, Suite 250 
Miami, FL 33186 

Tel: (305) 885-6400 

11. Electronic Delivery of the proposed design UWHC per FDOT requirements and Final CAD delivery to Indian River County Utilities. 

12. Post design services (shop drawing review, requests for information [RFI], etc.) 

Assumptions/Clarifications: 

Assumptions and exclusions for this Scope of Work include: 

1. All pipelines developed in this scope are assumed to be installed via open cut. 

2. Subsurface geotechnical investigations have been completed for the roadway design and provide sufficient data and design 
recommendations to complete the watermain design. No additional geotechnical engineering, design, or evaluation will be required. 
Available data and geotechnical reports will be provided to the Engineer. 

3. Project limits of proposed water utility improvements do not extend beyond the limits of the proposed FDOT roadway construction. 

4. Project plan sheets will be drawn in scale 1”=40’. 

5. No structural analysis or design is included. 

6. Design and/or specification of cathodic protection systems is not required for this project. 

7. Design of sheet piling is not required for this project. 

8. No water and sanitary valve box or manhole adjustments anticipated. 

9. Line and lay drawings and fitting schedules are not required for this project. 

10. Project excludes design of any sanitary sewer gravity pipelines. 

11. Engineer shall prepare and make a total of four submittals to Indian River County Utilities for review (abbreviated initial design workshop 
using KMZs, 60%/Constructability, 90%/Biddability and 100%/Production). Engineer shall be entitled to additional compensation for 
additional and/or supplemental submittal requests. 

12. Engineer shall prepare and make a total of three submittals to FDOT (60%/Constructability, 90%/Biddability and 100%/Production). 

13. It is assumed that new utilities will be installed within the MOT of the proposed roadway improvements and therefore no MOT plans 
are required. 

9
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Financial Project ID No’s.: 405606- 7-XXXX 
Proposed 16” Water Main, 12” Force Main, 12” Reuse WM UWHC 
Installation along CR 510 from CR-512 to 87th PLACE Snubbs Consulting Inc. 

Indian River County, Florida 9020 SW 137th Avenue, Suite 250 
Miami, FL 33186 

Tel: (305) 885-6400 

14. Final FDEP certification and permit closeout not included. 

Current FDOT Projects Information 

The Conceptual Utilities improvements detailed in this Scope of Work are subject to change. In their final form they will be incorporated under 
FDOT project FPID No. 405606-7-52-01 along CR 510. 

Financial Project ID 405606-7-52-01 

Project Manager: Maria Formoso, PE 

Contact Number: (954) 777-4677 

Email: María.Formoso@dot.state.fl.us 

FDOT Scope of Work: CR 510 from CR-512 to 87TH PLACE. 

Production Schedule: 

Constructability Submittal ___2/2021___ 

Biddability Submittal __8/2021___ 

Letting __TBD__ 

10

mailto:Maria.Formoso@dot.state.fl.us


          

             

 
   

 

   

  

    

 

     

    

     

  

  

  

 

 

 

   

           

 
 

 

FINANCIAL PROJECT No.: 405606-7-XXXX 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION ESTIMATE OF WORK EFFORT AND FEE 

CONSULTANT: SNUBBS CONSULTING INC. 

WPI NO.: N/A DESCRIPTION: New 16" Water Main, 12" Force Main & 12" Reuse Water Main on CR-510. 

COUNTY: INDIAN RIVER From: CR-512 To: 87TH PLACE 

S 

N 

U 

B 

B 

S 

S 

N 

U 

B 

B 

S 

SOFT-DIG 

SURVEY 

CLASSIFICATION 

CHIEF ENGINEER 

PROJECT MANAGER 

PROJECT ENGINEER 

ENGINEERING INTERN 

SUB TOTAL 

N/A 

N/A 

UTILITY COORDINATOR 

N/A 

TEST HOLES (INCL SURVEY) 

TOTALS 

W 

O 

R 

K

 % 

5% 

10% 

35% 

50% 

A 

W&S MAIN 

PLANS 

77 

155 

542 

775 

1549 

B C 

(NOT USED) UTILITIES 

58 

25 

MANHOURS 

D 

EM

TOTAL WORK 

EFFORT 

HOURLY 

RATE 

(W/OUT 

OM) 

FIXED 

FEE 

(OM) 

TOTAL 

HOURLY 

RATE 

EL

9 

ENTS 

86 $207.42 

17 172 $207.42 

60 602 $183.50 

85 860 $101.16 

171 1720 SNUBBS SUB TOTAL $145.92 

$0.00 

$0.00 

58 $101.16 

58 SNUBBS SUB TOTAL $101.16 

(avg.) $592.62 

SUB TOTAL SUE 

1778 

POST DESIGN ESTIMATED COST 

$17,838.12 

$35,676.24 

$110,467.00 

$86,997.60 

$250,978.96 

$0.00 

$0.00 

$5,867.28 

$5,867.28 

$0.00 

$14,815.50 

$14,815.50 

Estimator 

Date: 

Fernando Gomez 

1/7/2020 

TOTAL CONTRACT FEE COMPUTATIONS-(SNUBBS) 

(a) Total Loaded Salary 
(1) 

(b) 0.00% TOTAL OVERHEAD
(2) 

(c) 0.00% OPERATING MARGIN
(3) 

(d) 0.000% FCCM
(4) 

(e) 0.00% DIRECT EXPENSE

$256,846.24 

$0.00 

$0.00 

$0.00 

$0.00 

SUB TOTAL CONTRACT AMOUNT (LUMP SUM)-SNUBBS $256,846.24 

Notes: 

(1) 

(2) 

(3) 

(4) 

Total Overhead (General) = Included in (a) Total Loaded Salary 

Operating Margin = Included in (a) Total Loaded Salary 

Facilities Capital Cost of Money (FCC) = Included in (a) Total Loaded Salary 

Direct Reimbursables (Out-of-Pocket) = Included in (a) Total Loaded Salary 

TOTAL CONTRACT FEE COMPUTATIONS 

(a) Total Loaded Salary 
(1) 

(b) 0.00% TOTAL OVERHEAD
(2) 

(c) 0.00% OPERATING MARGIN
(3) 

(d) 0.000% FCCM
(4) 

(e) 0.00% DIRECT EXPENSE

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

TOTAL CONTRACT AMOUNT (LUMP SUM)-SNUBBS $0.00 

SUB TOTAL CONTRACT AMOUNT (LUMP SUM)-SUE $14,815.50 

GRAND TOTAL CONTRACT AMOUNT (LUMP SUM) 

$271,661.74 

$272,000.00 

1 of 6 Snubbs Project No.: 1703_IRC 

Fernando.Gomez
Typewritten Text
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New 16" Water Main, 12" Force Main & 12" Reuse Water Main on CR-510. 

FINANCIAL PROJECT No.: 405606-7-XXXX 

UWHC Plans 

ACTIVITY: A. (WATER MAINS AND FORCEMAIN PLANS) SUBACTIVITY: 1 (Design Analysis) 

TASK 

BASIS 

OF 

ESTIMATE 

NO. OF 

UNITS 

HOURS/ 

UNIT 

NO. OF 

SHEETS 

TOTAL 

HOURS 

CADD 

HOURS 

REMARKS 

1 Pipe Line Alignment & Design LS 1 64 64 
Alignment for 16-inch WM, 12-inch FM & 12-inch Reuse WM including 

interconnections, valves, fittings, etc. along CR-510 

2 Structural Analysis LS 0 0 0 N/A (no water crossings) 

3 Water Way Crossing LS 0 0 0 N/A 

4 Field Reviews EA 2 16 32 

Estimate is for 2 field visits x 2 persons @ 8 hours each and includes 

preparation, travel, and documentation time. First review will be 

conducted after 60% plans to verify proposed location. Second at Final 

JPA plans to ensure constructability and connection points. 
5 Field Survey & Service Location LS 1 0 0 

6 Transfer Existing Utilities to Plan/Profile EA 5 7.5 37.5 Assume there are 5 utilities within the project limits 

7 Contract File (Set-up and maintenance) LS 1 22 22 
Setup project, maintenance of files, schedule updates, sub-consultant 

management, progress reports etc. 

8 Quantities & Tabulation LS 1 20 20 As required by FDOT. 

9 C.E.S. Summary of Pay Items LS 1 44 44 
Trans*port development and update of quantities for water main and 

coordination with FDOT-D4 Design Section. 

10 Engineer's Opinion of Probable Cost of Construction LS 1 33 33 
Includes preparation of engineers estimate of probable construction 

cost in FDOT formats and revisions as necessary 

11 Construction Phasing Analysis LS 1 18 18 
Construction phasing of the water & force mains and associated 

laterals. 

12 Signing & Marking Analysis LS 0 0 0 N/A 

14 Geotech Investigation (Including Contamination) LS 1 4 4 

Review Geotech information provided by FDOT for installing water 

main, check for contamination and determine if special fittings or wrap 

are required for water main 

SUBACTIVITY SUBTOTAL 274.5 

15 Quality Assurance/Quality Control % 3% 8 

16 Attend compulsory FDOT Field Review Meeting(s) EA 1 16 16 

Assume 2 persons x 8 hours x 1 trip (includes prep & travel). This trip is 

for mandatory field phase review meetings as per FDOT prior to project 

completion. One meeting at PS&E. 

SUBACTIVITY TOTAL 299 

2 of 6 Snubbs Project No.: 1703_IRC 
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New 16" Water Main, 12" Force Main & 12" Reuse Water Main on CR-510. 

FINANCIAL PROJECT No.: 405606-7-XXXX 

UWHC Plans 

ACTIVITY: A. (WATER MAINS AND FORCEMAIN PLANS) SUBACTIVITY: 2 (Final Plans) 

TASK 

BASIS 

OF 

ESTIMATE 

NO. OF 

UNITS 

HOURS/ 

UNIT 

NO. OF 

SHEETS 

TOTAL 

HOURS 

CADD 

HOURS 

REMARKS 

1 Key Sheet/Key Plan Sheet 1 12 12 Develop standard FDOT cover sheet for UWHC projects (3 lines) 

2 General Notes Sheet 1 6 6 
Development of project specific general notes, Department of Health 

and FDOT D4 

3 Legend and Key Plan Sheet 1 16 16 Key map of all plan sheets and legends all symbols used (3 lines) 

4 Tabulation of Quantities and Pay Item Notes Sheet 3 6 18 Tabulation of quantities using FDOT basis of estimate 

5 Summary of Valve and Manhole adjustment Sheet 0 0 0 N/A 

6 Summary of water meter service and service lines Sheet 2 6 12 
Establish station and off set for all new meters, meters to be removed 

and length of service lines 

7 
Combination 16" WM, 12" FM, 12" Reuse WM Plan/Profile 

Sheets 
Sheet 10 71 710 

This includes all work to create elements showing the mainline 

alignment for both horizontal and vertical geometries in plan and profile 

portion of 40' scale plan sheets for proposed 16" WM, 12" FM, 12" 

Reuse WM and existing utilities per FDOT standards. 
8 NOT USED Sheet 0 0 0 NOT USED 

9 Laterals Connections Plan/Profile Sheets Sheet 3 32 96 

This includes all work to create elements showing the side street 

alignment for both horizontal and vertical geometries in plan and profile 

portion of plan sheets for proposed water mains (2) and existing utilities 

per FDOT standards 

10 Fire Hydrant Connection Plan/Profile Sheets Sheet 2 36 72 

11 Structural Details Sheet 0 0 0 N/A (no water crossings) 

12 General Details Sheet 2 14 28 

13 Typical Details Sheet 2 14 28 

14 Pavement and Base Restoration/General Notes and Details Sheet 0 0 0 Not required due to new roadway proposed 

15 Core Boring Reports Sheet 0 0 0 

16 Phasing Notes Sheet 1 22 22 

Pipe laying sequence for construction of the 16-inch WM and 12-inch 

FM & interconnection to existing mains and associated laterals. Also, 

for the new 12" Reuse WM. 

17 Phasing Typical Sections Sheet 1 12 12 
Includes Typical section with phasing notes pertaining to the proposed 

utilities for each phase 

3 of 6 Snubbs Project No.: 1703_IRC 
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18 Traffic Control Plan Sheet 0 0 0 
No detailed Maintenance of Traffic (MOT) anticipated as this will be part 

of the roadway plans. 

19 Electronic Delivery LS 1 6 6 Electronic delivery per FDOT procedures. (3 lines) 

20 Special Provisions / Specifications LS 1 26 26 Technical Special Provisions for WM, FM and Reuse WM. 

21 Phase Review Meetings EA 2 12 24 
Attend Phase Review Meetings with City and FDOT During 60% & 90% 

Submittal. Total of 2 meetings for 2 people (includes travel time). 

22 FDOT Submittals EA 3 12 36 
Additional effort for 60%, 90%, 100% Production per FDOT Project 

Schedule milestones 

SUBACTIVITY SUBTOTAL 1124 

23 Quality Assurance/Quality Control % 3% 34 

SUBACTIVITY TOTAL 1,158 

4 of 6 Snubbs Project No.: 1703_IRC 
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New 16" Water Main, 12" Force Main & 12" Reuse Water Main on CR-510. 

FINANCIAL PROJECT No.: 405606-7-XXXX 

Water Main Plans 

ACTIVITY: A. (WATER MAINS AND FORCEMAIN PLANS) SUBACTIVITY: 3 (Permits) 

TASK 

BASIS 

OF 

ESTIMATE 

NO. OF 

UNITS 

HOURS/ 

UNIT 

NO. OF 

SHEETS 

TOTAL 

HOURS 

CADD 

HOURS 

REMARKS 

1 Prepare Permit Applications LS 1 42 42 
Complete and submit permit applications to FDEP, FDOT and Fire 

Department. 

2 Coordination and RFI with Permitting Agencies LS 1 32 32 
Response to RFI from permitting agencies, plan revisions and updates 

etc. 

3 Permit Meetings EA 3 6 18 
Assume 3 meetings at 6 hours including prep time, travel time and 

follow up 

4 Permit Fees LS To be paid for by SNUBBS and reimbursed by FDOT. 

SUBACTIVITY TOTAL 92 

5 of 6 Snubbs Project No.: 1703_IRC 
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New 16" Water Main, 12" Force Main & 12" Reuse Water Main on CR-510. 

FINANCIAL PROJECT No.: 405606-7-XXXX 

Water Main Plans 

ACTIVITY: 4 SUBACTIVITY: 4 (Utility Coordination) 

TASK 

BASIS 

OF 

ESTIMATE 

NO. OF 

UNITS 

HOURS/ 

UNIT 

NO. OF 

SHEETS 

TOTAL 

HOURS 

CADD 

HOURS 

REMARKS 

1 Initial Contact with Utility Agency Owner (UAO) LS 1 8 8 
Perform Initial contact to obtain all existing as-built information from the 

existing UA/O on the project 

2 Coordination with UAO LS 5 2 10 

Follow up with UA/O for additional information, mark ups and 

transmittal of plans to ensure no conflict with their existing utilities. 

Assume 5 UAOs @ 2 hours per UAO 

3 Assisting with execution of constrution agreements LS 1 24 24 

4 Attend Utility Meetings EA 2 8 16 
Prepare agenda, attend utility meeting, prepare minutes and follow up 

(includes travel) 

SUBACTIVITY SUBTOTAL 58 

SUBACTIVITY TOTAL 58 

6 of 6 Snubbs Project No.: 1703_IRC 
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Financial Project ID No’s.: 405606-8-XXXX 
Proposed 16” Water Main, 12” Force Main, 12” Reuse WM UWHC 
Installation along CR 510 from 87th PLACE to West of 82nd AVE Snubbs Consulting Inc. 

Indian River County, Florida 9020 SW 137th Avenue, Suite 250 
Miami, FL 33186 

Tel: (305) 885-6400 

Exhibit A – Scope of Services 
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Financial Project ID No’s.: 405606- 8-XXXX 
Proposed 16” Water Main, 12” Force Main, 12” Reuse WM UWHC 
Installation along CR 510 from 87th PLACE to West of 82nd AVE Snubbs Consulting Inc. 

Indian River County, Florida 9020 SW 137th Avenue, Suite 250 
Miami, FL 33186 

Tel: (305) 885-6400 

Scope of Work 

The scope of the work for this Task Work Order (TWO) includes: 

➢ Installation of approximately 6,130 LF of 16” ductile iron pipe (DIP) water main and fittings along CR 510. 

➢ Installation of approximately 5,840 LF of 12”C-900 PVC force main and fittings along CR 510. 

➢ Installation of approximately 5,840 LF of 12” ductile iron pipe (DIP) Reuse water main and fittings along CR 510. 

➢ Installation of new fire hydrants along CR 510. 

➢ Removal or Grout Fill/Abandon of the existing 16” water main along CR 510. 

➢ Removal or Grout Fill/Abandon of the existing 12” force main along CR 510. 

Services to be provided (for each of four FPIDs) 

The Scope of Work for this TWO includes the following: 

1. Coordination with: 

a. Florida Dept. of Transportation (FDOT) 

b. Indian River County Utilities 

c. Florida Department of Environmental Protection 

d. Sebastian River Improvement District 

2. Development of a preliminary alignment along CR 510 and proposed tie-in locations for existing laterals 

3. Detailed design (combination plan and profile) of: 

a. 16” water mains and associated connections and appurtenances along CR 510. 

b. 12” force main and associated connections and appurtenances along CR 510. 

c. 12” Reuse water mains and associated connections and appurtenances along CR 510. 
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Financial Project ID No’s.: 405606- 8-XXXX 
Proposed 16” Water Main, 12” Force Main, 12” Reuse WM UWHC 
Installation along CR 510 from 87th PLACE to West of 82nd AVE Snubbs Consulting Inc. 

Indian River County, Florida 9020 SW 137th Avenue, Suite 250 
Miami, FL 33186 

Tel: (305) 885-6400 

4. Detail design (Plan and Profile) for new fire hydrants. 

5. Plans development based on FDOT standards for UWHC. 

6. Preparation and submittal of permit applications to: 

a. Florida Dept. of Transportation (FDOT) 

b. Indian River County Utilities 

c. Department of Environmental Protection 

d. Sebastian River Improvement District 

7. Preparation of Engineer’s Opinion of Probable Construction Cost 

8. Preparation of Construction Plans: 

• Cover Sheet with Sheet Index 

• General Notes 

• Legend and Key Plan 

• Tabulation of Quantities 

• Plan and Profile for mainline (as described above) 

• Plan and profile (proposed fire hydrant connections as described above) 

• General Details 

• Typical Details 

• Phasing Plan (utilities) 

9. Prepare Technical Special Provisions (TSPs) required for: 

a. Water main, force main construction 

10. Prepare Engineers Estimate of Probable Construction Cost in FDOT format 
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Financial Project ID No’s.: 405606- 8-XXXX 
Proposed 16” Water Main, 12” Force Main, 12” Reuse WM UWHC 
Installation along CR 510 from 87th PLACE to West of 82nd AVE Snubbs Consulting Inc. 

Indian River County, Florida 9020 SW 137th Avenue, Suite 250 
Miami, FL 33186 

Tel: (305) 885-6400 

11. Electronic Delivery of the proposed design UWHC per FDOT requirements and Final CAD delivery to Indian River County Utilities. 

12. Post design services (shop drawing review, requests for information [RFI], etc.) 

Assumptions/Clarifications: 

Assumptions and exclusions for this Scope of Work include: 

1. All pipelines developed in this scope are assumed to be installed via open cut. Trenchless construction methods may be used as 
alternatives under water crossings if deemed feasible. 

2. Subsurface geotechnical investigations have been completed for the roadway design and provide sufficient data and design 
recommendations to complete the watermain design. No additional geotechnical engineering, design, or evaluation will be required. 
Available data and geotechnical reports will be provided to the Engineer. 

3. Project limits of proposed water utility improvements do not extend beyond the limits of the proposed FDOT roadway construction. 

4. Project plan sheets will be drawn in scale 1”=40’. 

5. Structural analysis or design may be required for water crossings. 

6. Design and/or specification of cathodic protection systems is not required for this project. 

7. Design of sheet piling is not required for this project. 

8. No water and sanitary valve box or manhole adjustments anticipated. 

9. Line and lay drawings and fitting schedules are not required for this project. 

10. Project excludes design of any sanitary sewer gravity pipelines. 

11. Engineer shall prepare and make a total of four submittals to Indian River County Utilities for review (abbreviated initial design workshop 
using KMZs, 60%/Constructability, 90%/Biddability and 100%/Production). Engineer shall be entitled to additional compensation for 
additional and/or supplemental submittal requests. 

12. Engineer shall prepare and make a total of three submittals to FDOT (60%/Constructability, 90%/Biddability and 100%/Production). 

13. It is assumed that new utilities will be installed within the MOT of the proposed roadway improvements and therefore no MOT plans 
are required. 
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Financial Project ID No’s.: 405606- 8-XXXX 
Proposed 16” Water Main, 12” Force Main, 12” Reuse WM UWHC 
Installation along CR 510 from 87th PLACE to West of 82nd AVE Snubbs Consulting Inc. 

Indian River County, Florida 9020 SW 137th Avenue, Suite 250 
Miami, FL 33186 

Tel: (305) 885-6400 

14. Final FDEP certification and permit closeout not included. 

Current FDOT Projects Information 

The Conceptual Utilities improvements detailed in this Scope of Work are subject to change. In their final form they will be incorporated under 
FDOT project FPID No. 405606-8-52-01 along CR 510. 

Financial Project ID 405606-8-52-01 

Project Manager: Maria Formoso, PE 

Contact Number: (954) 777-4677 

Email: María.Formoso@dot.state.fl.us 

FDOT Scope of Work: CR 510 from 87TH PLACE to W of 82nd AVE. 

Production Schedule: 

Constructability Submittal ___2/2021___ 

Biddability Submittal __8/2021___ 

Letting __TBD__ 
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FINANCIAL PROJECT No.: 405606-8-XXXX 

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION ESTIMATE OF WORK EFFORT AND FEE 

CONSULTANT: SNUBBS CONSULTING INC. 

WPI NO.: N/A DESCRIPTION: New 16" Water Main, 12" Force Main & 12" Reuse Water Main on CR-510. 

COUNTY: INDIAN RIVER From: 87TH PLACE To: WEST OF 82ND AVE 

MANHOURS 

S 

N 

U 

B 

B 

S 

S 

N 

U 

B 

B 

S 

SOFT-DIG 

SURVEY 

CLASSIFICATION 

CHIEF ENGINEER 

PROJECT MANAGER 

PROJECT ENGINEER 

ENGINEERING INTERN 

SUB TOTAL 

N/A 

N/A 

UTILITY COORDINATOR 

N/A 

TEST HOLES (INCL SURVEY) 

TOTALS 

W 

O 

R 

K

 % 

5% 

10% 

35% 

50% 

A 

W&S MAIN 

PLANS 

86 

173 

604 

863 

1725 

B C 

(NOT USED) UTILITIES 

46 

27 

D 
TOTAL WORK 

EFFORT POST DESIGN 

ELEMENTS 

9 

19 

66 

95 

189 

95 

192 

670 

958 

1914 

46 

46 

1960 

HOURLY 

RATE 

(W/OUT 

OM) 

FIXED 

FEE 

(OM) 

TOTAL 

HOURLY 

RATE 

$207.42 

$207.42 

$183.50 

$101.16 

SNUBBS SUB TOTAL $145.97 

$0.00 

$0.00 

$101.16 

SNUBBS SUB TOTAL $101.16 

(avg.) $592.62 

SUB TOTAL SUE 

ESTIMATED COST 

$19,704.90 

$39,824.64 

$122,945.00 

$96,911.28 

$279,385.82 

$0.00 

$0.00 

$4,653.36 

$4,653.36 

$0.00 

$16,000.74 

$16,000.74 

Estimator 

Date: 

Fernando Gomez 

1/7/2020 

TOTAL CONTRACT FEE COMPUTATIONS-(SNUBBS) 

(a) Total Loaded Salary 
(1) 

(b) 0.00% TOTAL OVERHEAD
(2) 

(c) 0.00% OPERATING MARGIN
(3) 

(d) 0.000% FCCM
(4) 

(e) 0.00% DIRECT EXPENSE

$284,039.18 

$0.00 

$0.00 

$0.00 

$0.00 

SUB TOTAL CONTRACT AMOUNT (LUMP SUM)-SNUBBS $284,039.18 

Notes: 

(1) 

(2) 

(3) 

(4) 

Total Overhead (General) = Included in (a) Total Loaded Salary 

Operating Margin = Included in (a) Total Loaded Salary 

Facilities Capital Cost of Money (FCC) = Included in (a) Total Loaded Salary 

Direct Reimbursables (Out-of-Pocket) = Included in (a) Total Loaded Salary 

TOTAL CONTRACT FEE COMPUTATIONS 

(a) Total Loaded Salary 
(1) 

(b) 0.00% TOTAL OVERHEAD
(2) 

(c) 0.00% OPERATING MARGIN
(3) 

(d) 0.000% FCCM
(4) 

(e) 0.00% DIRECT EXPENSE

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

TOTAL CONTRACT AMOUNT (LUMP SUM)-SNUBBS $0.00 

SUB TOTAL CONTRACT AMOUNT (LUMP SUM)-SUE $16,000.74 

GRAND TOTAL CONTRACT AMOUNT (LUMP SUM) 

$300,039.92 

$300,000.00 

1 of 6 Snubbs Project No.: 1703_IRC 
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New 16" Water Main, 12" Force Main & 12" Reuse Water Main on CR-510. 

FINANCIAL PROJECT No.: 405606-8-XXXX 

UWHC Plans 

ACTIVITY: A. (WATER MAINS AND FORCEMAIN PLANS) SUBACTIVITY: 1 (Design Analysis) 

TASK 

BASIS 

OF 

ESTIMATE 

NO. OF 

UNITS 

HOURS/ 

UNIT 

NO. OF 

SHEETS 

TOTAL 

HOURS 

CADD 

HOURS 

REMARKS 

1 Pipe Line Alignment & Design LS 1 64 64 
Alignment for 16-inch WM, 12-inch FM & 12-inch Reuse WM including 

interconnections, valves, fittings, etc. along CR-510 

2 Structural Analysis LS 1 140 140 1 water crossing (Lateral Canal D) 

3 Water Way Crossing LS 1 32 32 1 water crossing (Lateral Canal D) 

4 Field Reviews EA 2 16 32 

Estimate is for 2 field visits x 2 persons @ 8 hours each and includes 

preparation, travel, and documentation time. First review will be 

conducted after 60% plans to verify proposed location. Second at Final 

UWHC plans to ensure constructability and connection points. 

5 Field Survey & Service Location LS 1 0 0 

6 Transfer Existing Utilities to Plan/Profile EA 4 7.5 30 Assume there are 4 utilities within the project limits 

7 Contract File (Set-up and maintenance) LS 1 22 22 
Setup project, maintenance of files, schedule updates, sub-consultant 

management, progress reports etc. 

8 Quantities & Tabulation LS 1 20 20 As required by FDOT. 

9 C.E.S. Summary of Pay Items LS 1 44 44 
Trans*port development and update of quantities for water main and 

coordination with FDOT-D4 Design Section. 

10 Engineer's Opinion of Probable Cost of Construction LS 1 33 33 
Includes preparation of engineers estimate of probable construction 

cost in FDOT formats and revisions as necessary 

11 Construction Phasing Analysis LS 1 18 18 
Construction phasing of the WM, FM & Reuse WM and associated 

laterals. 

12 Signing & Marking Analysis LS 0 0 0 N/A 

14 Geotech Investigation (Including Contamination) LS 1 4 4 

Review Geotech information provided by FDOT for installing water 

main, check for contamination and determine if special fittings or wrap 

are required for water mains 

SUBACTIVITY SUBTOTAL 439 

15 Quality Assurance/Quality Control % 3% 13 

16 Attend compulsory FDOT Field Review Meeting(s) EA 1 16 16 

Assume 2 persons x 8 hours x 1 trip (includes prep & travel). This trip is 

for mandatory field phase review meetings as per FDOT prior to project 

completion. One meeting at PS&E. 

SUBACTIVITY TOTAL 468 

2 of 6 Snubbs Project No.: 1703_IRC 

42



ATTACHMENT B

             

     

  

         

 
         

  

               

            

    

    
         

    

   

         

          

      

     
  

   

          

          

         

 

    

     

 

 

           

  

 

          

         

  

  
          

  

   

New 16" Water Main, 12" Force Main & 12" Reuse Water Main on CR-510. 

FINANCIAL PROJECT No.: 405606-8-XXXX 

UWHC Plans 

ACTIVITY: A. (WATER MAINS AND FORCEMAIN PLANS) SUBACTIVITY: 2 (Final Plans) 

TASK 

BASIS 

OF 

ESTIMATE 

NO. OF 

UNITS 

HOURS/ 

UNIT 

NO. OF 

SHEETS 

TOTAL 

HOURS 

CADD 

HOURS 

REMARKS 

1 Key Sheet/Key Plan Sheet 1 12 12 Develop standard FDOT cover sheet for JPA projects (3 lines) 

2 General Notes Sheet 1 6 6 
Development of project specific general notes, Department of Health 

and FDOT D4 

3 Legend and Key Plan Sheet 1 16 16 Key map of all plan sheets and legends all symbols used (3 lines) 

4 Tabulation of Quantities and Pay Item Notes Sheet 3 6 18 Tabulation of quantities using FDOT basis of estimate 

5 Summary of Valve and Manhole adjustment Sheet 0 0 0 N/A 

6 Summary of water meter service and service lines Sheet 2 6 12 
Establish station and off set for all new meters, meters to be removed 

and length of service lines 

7 
Combination 16" WM, 12" FM, 12" Reuse WM Plan/Profile 

Sheets 
Sheet 10 71 710 

This includes all work to create elements showing the mainline 

alignment for both horizontal and vertical geometries in plan and profile 

portion of 40' scale plan sheets for proposed 16" WM, 12" FM, 12" 

Reuse WM and existing utilities per FDOT standards. 
8 NOT USED Sheet 0 0 0 NOT USED 

9 Laterals Connections Plan/Profile Sheets Sheet 3 29 87 

This includes all work to create elements showing the side street 

alignment for both horizontal and vertical geometries in plan and profile 

portion of plan sheets for proposed water mains (2) and existing utilities 

per FDOT standards 

10 Fire Hydrant Connection Plan/Profile Sheets Sheet 2 36 72 

11 Structural Details Sheet 1 16 16 1 water crossing (Lateral Canal D) 

12 General Details Sheet 2 14 28 

13 Typical Details Sheet 2 14 28 

14 Pavement and Base Restoration/General Notes and Details Sheet 0 0 0 Not required due to new roadway proposed 

15 Core Boring Reports Sheet 0 0 0 

16 Phasing Notes Sheet 1 22 22 

Pipe laying sequence for construction of the 16-inch WM and 12-inch 

FM & interconnection to existing mains and associated laterals. Also, 

for the new 12" Reuse WM. 

17 Phasing Typical Sections Sheet 1 12 12 
Includes Typical section with phasing notes pertaining to the proposed 

utilities for each phase 

3 of 6 Snubbs Project No.: 1703_IRC 
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18 Traffic Control Plan Sheet 0 0 0 
No detailed Maintenance of Traffic (MOT) anticipated as this will be part 

of the roadway plans. 

19 Electronic Delivery LS 1 6 6 Electronic delivery per FDOT procedures. (3 lines) 

20 Special Provisions / Specifications LS 1 26 26 Technical Special Provisions for WM, FM and Reuse WM. 

21 Phase Review Meetings EA 2 12 24 
Attend Phase Review Meetings with City and FDOT During 60% & 90% 

Submittal. Total of 2 meetings for 2 people (includes travel time). 

22 FDOT Submittals EA 3 12 36 
Additional effort for 60%, 90%, 100% Production per FDOT Project 

Schedule milestones 

SUBACTIVITY SUBTOTAL 1131 

23 Quality Assurance/Quality Control % 3% 34 

12/12/2019 

SUBACTIVITY TOTAL 1,165 

4 of 6 Snubbs Project No.: 1703_IRC 
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New 16" Water Main, 12" Force Main & 12" Reuse Water Main on CR-510. 

FINANCIAL PROJECT No.: 405606-8-XXXX 

Water Main Plans 

ACTIVITY: A. (WATER MAINS AND FORCEMAIN PLANS) SUBACTIVITY: 3 (Permits) 

TASK 

BASIS 

OF 

ESTIMATE 

NO. OF 

UNITS 

HOURS/ 

UNIT 

NO. OF 

SHEETS 

TOTAL 

HOURS 

CADD 

HOURS 

REMARKS 

1 Prepare Permit Applications LS 1 42 42 
Complete and submit permit applications to FDEP, FDOT and Fire 

Department. 

2 Coordination and RFI with Permitting Agencies LS 1 32 32 
Response to RFI from permitting agencies, plan revisions and updates 

etc. 

3 Permit Meetings EA 3 6 18 
Assume 3 meetings at 6 hours including prep time, travel time and 

follow up 

4 Permit Fees LS To be paid for by SNUBBS and reimbursed by FDOT. 

SUBACTIVITY TOTAL 92 

5 of 6 Snubbs Project No.: 1703_IRC 
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New 16" Water Main, 12" Force Main & 12" Reuse Water Main on CR-510. 

FINANCIAL PROJECT No.: 405606-8-XXXX 

Water Main Plans 

ACTIVITY: 4 SUBACTIVITY: 4 (Utility Coordination) 

TASK 

BASIS 

OF 

ESTIMATE 

NO. OF 

UNITS 

HOURS/ 

UNIT 

NO. OF 

SHEETS 

TOTAL 

HOURS 

CADD 

HOURS 

REMARKS 

1 Initial Contact with Utility Agency Owner (UAO) LS 1 8 8 
Perform Initial contact to obtain all existing as-built information from the 

existing UA/O on the project 

2 Coordination with UAO LS 5 2 10 

Follow up with UA/O for additional information, mark ups and 

transmittal of plans to ensure no conflict with their existing utilities. 

Assume 5 UAOs @ 2 hours per UAO 

3 Assisting with execution of constrution agreements LS 1 12 12 
Assumes this was previously done for another FPID, thus only requires 

revisions thereto 

4 Attend Utility Meetings EA 2 8 16 
Prepare agenda, attend utility meeting, prepare minutes and follow up 

(includes travel) 

SUBACTIVITY SUBTOTAL 46 

SUBACTIVITY TOTAL 46 

6 of 6 Snubbs Project No.: 1703_IRC 

46



   

          
         

            
      

          

                
               
          

          

       
      

             
           

             
  

            
 

         
               

            
 

            
          

             
        
    

        
             

             
             

           
   

         
           

THREE PARTY ESCROW AGREEMENT 

THIS AGREEMENT is made and entered into by and between the State of Florida, 
Department of Transportation ("FDOT"), Indian River County (“Participant”), and the State of 
Florida, Department of Financial Services, Division of Treasury (“Escrow Agent”), and shall 
become effective upon the Agreement’s execution by Escrow Agent. 

WHEREAS, FDOT and Participant are engaged in the following project (“Project”): 

Project Name: CR-510/85th Street from CR-512 to West of 82nd Avenue 
Project #: 405606-4-36-01 
County: Indian River County 

WHEREAS, FDOT and Participant desire to establish an escrow account for the project. 

NOW THEREFORE, in consideration of the premises and the covenants contained 
herein, the parties agree to the following: 

1. An initial deposit will be made into an interest bearing escrow account established 
hereunder for the purposes of the Project. The escrow account will be opened 
with the Escrow Agent on behalf of FDOT upon Escrow Agent’s receipt and 
execution of this Agreement. 

2. Other deposits to the escrow account may be made during the life of this 
agreement. 

3. Deposits will be delivered in accordance with instructions provided by the Escrow 
Agent to the FDOT for deposit into the escrow account. A wire transfer or ACH 
deposit is the preferred method of payment and should be used whenever 
possible. 

4. FDOT's Comptroller or designee shall be the sole signatory on the escrow account 
with the Escrow Agent and shall have sole authority to authorize withdrawals from 
the account. Withdrawals will only be made to FDOT or the Participant in 
accordance with the instructions provided to the Escrow Agent by FDOT’s 
Comptroller or designee. 

5. Moneys in the escrow account will be invested in accordance with section 17.61, 
Florida Statutes. The Escrow Agent will invest the moneys expeditiously. Income 
is only earned on the moneys while invested. There is no guaranteed rate of 
return. Investments in the escrow account will be assessed a fee in accordance 
with Section 17.61(4)(b), Florida Statutes. All income of the investments shall 
accrue to the escrow account. 

6. Unless instructed otherwise by FDOT, all interest accumulated in the escrow 
account shall remain in the account for the purposes of the Project. 



         
              

 

        
            

   

                 
                

     

             
           

       
         

        

         
     

             
             

 

             
            

          
      

    

7. The Escrow Agent agrees to provide written confirmation of receipt of funds to 
FDOT. FDOT agrees to provide a copy of such written confirmation to Participant 
upon request. 

8. The Escrow Agent further agrees to provide quarterly reports to FDOT concerning 
the escrow account. FDOT agrees to provide a copy of such quarterly reports to 
Participant upon request. 

9. The Escrow Agent shall not be liable for any error of judgment or for any act done 
or omitted by it in good faith, or for anything which it may in good faith do or refrain 
from doing in connection herewith. 

10. Escrow Agent shall have no liability for any claim, cost, expense, damage or loss 
due to the acts or omissions of FDOT and Participant, nor from any separate 
agreements between FDOT and Participant and shall have no responsibility to 
monitor or enforce any responsibilities herein or in any separate agreements 
associated with this Agreement between FDOT and Participant. 

11. This Agreement shall be governed by and interpreted in accordance with the laws 
of the State of Florida. 

12. This Agreement may be executed in two or more counterparts, each of which shall 
be deemed an original, but all of which together shall constitute one and the same 
instrument. 

13. This Agreement shall terminate upon disbursement by the Escrow Agent of all 
money held by it in the escrow account in accordance with the instructions given 
by FDOT’s Comptroller or designee and notification from FDOT to Escrow Agent 
that the account is to be closed. 

The remainder of this page is blank. 



            
 

       

    

  
        

 

    

    

  

IN WITNESS WHEREOF, the parties have duly executed the Agreement on the date(s) 
below. 

For FDOT-OOC (signature) 

Name and Title 

59-3024028 
Federal Employer I.D. Number 

Date 

For PARTICIPANT (signature) 

Name and Title 

Federal Employer I.D. Number 

Date 

FDOT Legal Review: 

For Escrow Agent (signature) 

Name and Title 

Date 
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