

Office Address:

1100 Technology Place, Suite 122 West Palm Beach, Florida 33407

Phone: (561) 932-1070 Fax: (561) 228-8918

| То: | Indian River County | Contact: John Boyer |
|-------------------|-------------------------------------|-----------------------------|
| Address: | 1800 27th Street | Phone: |
| | Vero Beach, FL 32960 | Fax: |
| Project Name: | 58th Street Gate Valve Repair | Bid Number: 20-02251 |
| Project Location: | Indian River County, Vero Beach, FL | Bid Date: 2/26/2020 |

| Item # | Item Description | Estimated Quantity | Unit | Unit Price | Total Price |
|--------|--|---------------------------|------|------------|-------------|
| 1 | Mobilization | 1.00 | LS | \$5,000.00 | \$5,000.00 |
| 1.5 | Density Testing | 1.00 | LS | \$975.00 | \$975.00 |
| 2 | MOT | 1.00 | LS | \$9,250.00 | \$9,250.00 |
| 3 | Excavate And Prep Area | 1.00 | LS | \$4,500.00 | \$4,500.00 |
| 4 | Cut Out And Install New Valve (Labor & Equipment Only) | 1.00 | LS | \$6,500.00 | \$6,500.00 |
| 5 | Backfill & Subgrade | 1.00 | LS | \$4,500.00 | \$4,500.00 |
| 6 | Install Flowable Fill | 1.00 | LS | \$4,750.00 | \$4,750.00 |
| 7 | Replace F Curb & Gutter | 1.00 | LS | \$5,600.00 | \$5,600.00 |
| 8 | Replace Sidewalk | 1.00 | LS | \$7,500.00 | \$7,500.00 |
| 9 | Final Grade | 1.00 | LS | \$1,850.00 | \$1,850.00 |
| 10 | Replace Sod | 1.00 | LS | \$4,500.00 | \$4,500.00 |
| 12 | Mill And Overlay 1" SP 9.5 | 195.00 | SY | \$80.00 | \$15,600.00 |
| 13 | 3.5" SP-12.5 | 42.00 | SY | \$190.00 | \$7,980.00 |
| 14 | Pavement Striping | 1.00 | LS | \$2,000.00 | \$2,000.00 |
| 15 | Demobilization | 1.00 | LS | \$3,500.00 | \$3,500.00 |

Total Bid Price: \$84,005.00

Notes:

- Not responsible for Permits, Fees or Bonds.
- Not responsible for any Franchise Utility Relocation or conflict with existing utilities.
- Price includes Bahia grassing for disturbed areas only.
- Price does not include off-site waste.
- Not responsible for hazardous materials.
- Not responsible for any existing sub-surface condition.
- Not responsible for any Erosion Control and / or maintenance as this is to be treated as an emergency repair.
- Not responsible for any other trade's waste material.
- Any other item not specifically mentioned in excluded from this proposal.
- Proposal is good for 30 days.
- Not responsible for damage to existing pavement due to construction traffic or others.
- · Price includes pavement marking for impacted areas only.
- Sidewalk removal and replacement is included for the impacted areas only. Sidewalk will be replaced with 6" thick Class I concrete.
- Price does not include fences or barricades.
- Due to the level of volatility in the petroleum market, we must index our pricing on this project. Prices on this quote are based on the February 2020 FDOT Asphalt Binder Index.
- All survey and as-builts are included within the proposal by a certified PLS.
- CK has quoted this project to execute the full scope, breaking out work is subject to unit price increases
- Erosion maintenance is only while CK is actively on site.
- All road improvement work is priced as daytime activity. Night work to be priced separately.
- Density Testing is included for impacted area only.
- This proposal is to be included in the contract documents.
- Items not specifically outlined in this quote are excluded.
- Fine grading is to be completed one time, if damaged by others, subject to additional costs.
- · Proposal does not include any relocation and / or holding of Franchise Utility for utility service placement.

2/26/2020 9:00:59 AM Page 1 of 2

MOT and / or Traffic Barrier is included for our work area only and MOT plan approval should be treated as an emergency repair fro immediate approval.
Dewatering permit by others. We will provide all necessary pump data to Prime Contractor for obtaining this permit.
Striping will be replaced with Thermo Plastic per FDOT specs.

| ACCEPTED: | CONFIRMED: | | | |
|---|--------------------------------------|--|--|--|
| The above prices, specifications and conditions are satisfactory and are hereby accepted. | CK Contractors & Development Florida | | | |
| Buyer: | | | | |
| Signature: | Authorized Signature: | | | |
| Date of Acceptance: | Estimator: | | | |
| | | | | |

2/26/2020 9:00:59 AM Page 2 of 2