

APPENDIX E

Indian River County Sample Agreement

Sample Agreement

THIS AGREEMENT is by and between INDIAN RIVER COUNTY, a Political Subdivision of the State of Florida organized and existing under the Laws of the State of Florida, (hereinafter called County) and _____ (hereinafter called Contractor). County and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 – WORK

Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as the renovation of the concrete basins of Clarifier Nos. 1 and 2, and replacement of equipment in both clarifiers.

ARTICLE 2 – PROJECT

The Project for which the Work under the Contract Documents is generally described as follows:

Project Name: West Regional Wastewater Treatment Facility Clarifiers No. 1 and 2 Improvements
 RFP Number: 2025006
 IRCUS Project ID: 22.23.556
 Address: 8405 8th Street, Vero Beach, Florida, 32966

ARTICLE 3 - CONTRACT TIMES

3.01 Time of the Essence

All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the specifications are of the essence of the Agreement.

3.02 Days to Achieve Substantial Completion, Final Completion and Final Payment

The Work will be completed and ready for final payment on or before the _____th day (per submitted schedule) after the date when the Contract Times commence to run.

3.03 Liquidated Damages

Contractor and County recognize that time is of the essence of this Agreement and that County will suffer financial loss if the Work is not completed within the times specified in paragraph 3.02 above, plus any extensions thereof allowed in writing as a change order to this Agreement. Liquidated damages will commence for this portion of work. The parties also recognize the delays, expense, and difficulties involved in proving in a legal proceeding the actual loss suffered by County if the Work is not completed on time. Accordingly, instead of requiring any such proof, County and Contractor agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay County \$1,694 for each calendar day that expires after the time specified in paragraph 3.02 for completion and readiness for final payment until the Work is completed and ready for final payment.

3.04 The Contractor shall earn a schedule bonus for each day that substantial completion is achieved prior to the date of substantial completion. The County shall pay to the Contractor \$100 per day of early completion, up to a maximum payable amount of \$10,000. Any assigned liquidated damages immediately disqualify the Contractor from receiving this bonus.

ARTICLE 4 - CONTRACT PRICE

4.01 County shall pay Contractor for completion of the Work an amount in current funds equal to the sum of the amounts determined pursuant to paragraph 4.01.A and summarized in paragraph 4.01.B, below:

- A. For all Work, at the prices stated in Contractor's Cost Proposal Form, attached hereto as Exhibit 1.
- B. THE CONTRACT SUM subject to additions and deductions provided in the Contract Documents:

Numerical Amount: \$ _____

Written Amount: _____

ARTICLE 5 - PAYMENT PROCEDURES

5.01 Progress Payments.

A. The County shall make progress payments to the Contractor on the basis of the approved partial payment request as recommended by Engineer in accordance with the provisions of the Local Government Prompt Payment Act, Florida Statutes section 218.70 et. seq. The County shall retain five percent (5%) of the payment amount due to Contractor until substantial completion and acceptance of all work to be performed by Contractor under the Contract Documents.

B. For construction projects less than \$10 million, at the time the Owner is in receipt of the Certificate of Substantial Completion, the Owner shall have 30 calendar days to provide a list to the Contractor of items to be completed and the estimated cost to complete each item on the list. Owner and Contractor agree that the Contractor's itemized bid shall serve as the basis for determining the cost of each item on the list. For projects in excess of \$10 million, owner shall have up to 45 calendar days following receipt of Certificate of Substantial Completion of the project to provide contractor with said list.

C. Within 20 business days following the creation of the list, Owner shall pay Contractor the remaining contract balance including all retainage previously withheld by Owner except for an amount equal to 150% of the estimated cost to complete all of the items on the list.

D. Upon completion of all items on the list, the Contractor may submit a payment request for the amount of the 150% retainage held by the Owner. If a good faith dispute exists as to whether one or more of the items have been finished, the owner may continue to withhold the 150% of the total cost to complete such items. The owner shall provide Contractor written reasons for disputing completion of the list.

5.02 Pay Requests.

A. Each request for a progress payment shall contain the Contractor's certification. All progress payments will be on the basis of progress of the work measured by the schedule of values established, or in the case of unit price work based on the number of units completed.

5.03 Paragraphs 5.01 and 5.02 do not apply to construction services work purchased by the County as County which are paid for, in whole or in part, with federal funds and are subject to federal grantor laws and regulations or requirements that are contrary to any provision of the Local Government Prompt Payment

Act. In such event, payment and retainage provisions shall be governed by the applicable grant requirements and guidelines.

5.04 The acceptance by the Contractor of final payment shall be and shall operate as a release to the County from all claims and all liability to the Contractor other than claims in stated amounts as may be specifically excepted by the Contractor for all things done or furnished in connection with the work under this Agreement and for every act and neglect of the County and others relating to or arising out of the work. Any payment, however, final or otherwise, shall not release the Contractor or its sureties from any obligations under this Agreement, the Invitation to Bid or the Public Construction Bond.

ARTICLE 6 - INDEMNIFICATION

6.01 Contractor shall indemnify and hold harmless the County, and its officers and employees, from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees, to the extent caused by the negligence, recklessness, or intentional wrongful misconduct of the Contractor and persons employed or utilized by the Contractor in the performance of the Work.

ARTICLE 7 - CONTRACTOR'S REPRESENTATIONS

7.01 In order to induce County to enter into this Agreement, Contractor makes the following representations:

A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Invitation to Bid documents.

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.

D. Contractor has obtained and carefully studied (or assumes responsibility for having done so) all additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or which relate to any aspect of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, including applying the specific means, methods, techniques, sequences, and procedures of construction, if any, expressly required by the Contract Documents to be employed by Contractor, and safety precautions and programs incident thereto.

E. Contractor does not consider that any further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.

F. Contractor is aware of the general nature of work to be performed by County and others at the Site that relates to the Work as indicated in the Contract Documents.

G. Contractor has correlated the information known to Contractor, information and observations obtained from visits to the Site, reports and drawings identified in the Contract Documents, and all additional examinations, investigations, explorations, tests, studies, and data with the Contract Documents.

H. Contractor has given County written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by County is acceptable to Contractor.

I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

J. Contractor is registered with and will use the Department of Homeland Security's E-Verify system (www.e-verify.gov) to confirm the employment eligibility of all newly hired employees for the duration of this agreement, as required by Section 448.095, F.S. Contractor is also responsible for obtaining an affidavit from all subcontractors, as required in Section 448.095(5)(b), F.S., stating the subcontractor does not employ, contract with, or subcontract with an unauthorized alien.

K. Contractor will comply with all the requirements as imposed by the Americans with Disabilities Act of 1990 ("ADA"), the regulations of the Federal government issued thereunder, and the assurance by the Contractor pursuant thereto.

L. Contractor does not meet any of the criteria in Section 287.138, Florida Statutes, relating to Foreign Entity Ownership, that would exclude it from eligibility to enter an agreement which may give access to an individual's personal identifying information.

ARTICLE 8 - CONTRACT DOCUMENTS

8.01 *Contents*

A. The Contract Documents consist of the following:

- (1) This Agreement;
- (2) Notice to Proceed;
- (3) Public Construction Bond;
- (4) Certificate(s) of Liability Insurance;
- (5) Request for Proposals 2025006;
- (6) Addenda (numbers to , inclusive);
- (7) Contractor's submitted proposal in response to RFP 2025006;
- (8) Project Schedule;
- (9) Cost Proposal Form;
- (10) Sworn Statement Under Section 105.08, Indian River County Code, on Disclosure of Relationships;
- (11) Certification Regarding Prohibition Against Contracting with Scrutinized Companies;
- (12) Anti-Human Trafficking Affidavit
- (13) Foreign Entity Ownership Affidavit
- (14) The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
 - a) Written Amendments;
 - b) Change Order(s).

ARTICLE 9 - MISCELLANEOUS

9.01 *Terms*

A. Terms used in this Agreement will have the meanings indicated in the Request for Proposals.

9.02 *Assignment of Contract*

A. No assignment by a party hereto of any rights under or interests in the Agreement will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

9.03 *Successors and Assigns*

A. County and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

9.04 *Severability*

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon County and Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

9.05 *Venue*

A. This Agreement shall be governed by the laws of the State of Florida. Venue for any lawsuit brought by either party against the other party or otherwise arising out of this Agreement shall be in Indian River County, Florida, or, in the event of a federal jurisdiction, in the United States District Court for the Southern District of Florida.

9.06 *Public Records Compliance*

A. Indian River County is a public agency subject to Chapter 119, Florida Statutes. The Contractor shall comply with Florida's Public Records Law. Specifically, the Contractor shall:

- (1) Keep and maintain public records required by the County to perform the service.
- (2) Upon request from the County's Custodian of Public Records, provide the County with a copy of the requested records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost provided in Chapter 119 or as otherwise provided by law.
- (3) Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law for the duration of the contract term and following completion of the contract if the contractor does not transfer the records to the County.
- (4) Upon completion of the contract, transfer, at no cost, to the County all public records in possession of the Contractor or keep and maintain public records required by the County to perform the service. If the Contractor transfers all public records to the County upon completion of the contract, the Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. If the contractor keeps and maintains public records upon completion of the contract, the Contractor shall meet all applicable requirements for retaining public records. All records

stored electronically must be provided to the County, upon request from the Custodian of Public Records, in a format that is compatible with the information technology systems of the County.

B. IF THE Contractor HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:

(772) 226-1424

publicrecords@indianriver.gov

Indian River County Office of the County Attorney

1801 27th Street

Vero Beach, FL 32960

C. Failure of the Contractor to comply with these requirements shall be a material breach of this Agreement.

Article 10: TERMINATION OF CONTRACT

A. The occurrence of any of the following shall constitute a default by Contractor and shall provide the County with a right to terminate this Contract in accordance with this Article, in addition to pursuing any other remedies which the County may have under this Contract or under law:

- (1) if in the County's opinion Contractor is improperly performing work or violating any provision(s) of the Contract Documents;
- (2) if Contractor neglects or refuses to correct defective work or replace defective parts or equipment, as directed by the Engineer pursuant to an inspection;
- (3) if in the County's opinion Contractor's work is being unnecessarily delayed and will not be finished within the prescribed time;
- (4) if Contractor assigns this Contract or any money accruing thereon or approved thereon; or
- (5) if Contractor abandons the work, is adjudged bankrupt, or if he makes a general assignment for the benefit of his creditors, or if a trustee or receiver is appointed for Contractor or for any of his property.

B. County shall, before terminating the Contract for any of the foregoing reasons, notify Contractor in writing of the grounds for termination and provide Contractor with ten (10) calendar days to cure the default to the reasonable satisfaction of the County.

C. If the Contractor fails to correct or cure within the time provided in the preceding Sub-Article B, County may terminate this Contract by notifying Contractor in writing. Upon receiving such notification, Contractor shall immediately cease all work hereunder and shall forfeit any further right to possess or occupy the site or any materials thereon; provided, however, that the County may authorize Contractor to restore any work sites.

D. The Contractor shall be liable for:

- (1) any new cost incurred by the County in soliciting bids or proposals for and letting a new contract; and
- (2) the difference between the cost of completing the new contract and the cost of completing this Contract;
- (3) any court costs and attorney's fees associated with any lawsuit undertaken by County to enforce its rights herein.

E. TERMINATION FOR CONVENIENCE: County may at any time and for any reason terminate Contractor's services and work for County's convenience. Upon receipt of notice of such termination Contractor shall, unless the notice directs otherwise, immediately discontinue the work and immediately cease ordering of any materials, labor, equipment, facilities, or supplies in connection with the performance of this Contract. Upon such termination Contractor shall be entitled to payment only as follows:

- (1) the actual cost of the work completed in conformity with this Contract and the specifications; plus,
- (2) such other costs actually incurred by Contractor as are permitted by the prime contract and approved by the County.

Contractor shall not be entitled to any other claim for compensation or damages against the County in the event of such termination.

F. TERMINATION IN REGARDS TO F.S. 287.135: Contractor certifies that it and those related entities of Contractor as defined by Florida law are not on the Scrutinized Companies that Boycott Israel List, created pursuant to s. 215.4725 of the Florida Statutes, and are not engaged in a boycott of Israel. In addition, if this agreement is for goods or services of one million dollars or more, Contractor certifies that it and those related entities of Contractor as defined by Florida law are not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to Section 215.473 of the Florida Statutes and are not engaged in business operations in Cuba or Syria. County may terminate this Contract if Contractor, including all wholly owned subsidiaries, majority-owned subsidiaries, and parent companies that exist for the purpose of making profit, is found to have been placed on the Scrutinized Companies that Boycott Israel List or is engaged in a boycott of Israel as set forth in section 215.4725, Florida Statutes. County may terminate this Contract if Contractor is found to have submitted a false certification as provided under section 287.135(5), Florida Statutes, been placed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or been engaged in business operations in Cuba or Syria, as defined by section 287.135, Florida Statutes.

IN WITNESS WHEREOF, County and Contractor have signed this Agreement in duplicate. One counterpart each has been delivered to County and Contractor. All portions of the Contract Documents have been signed or identified by County and Contractor or on their behalf.

This Agreement will be effective on _____, 20____ (the date the Agreement is approved by the Indian River County Board of County Commissioners, which is the Effective Date of the Agreement).

County:

INDIAN RIVER COUNTY

By: _____
Susan Adams, Chairman

By: _____
John A. Titkanich, Jr., County Administrator

APPROVED AS TO FORM AND LEGAL
SUFFICIENCY:

By: _____
Chris Hicks, Assistant County Attorney

Ryan L. Butler, Clerk of Court and Comptroller

Attest:

Deputy Clerk

(SEAL)

Designated Representative:
Howard Richards, P.E., Manager, Capital Projects
1801 27th Street, Vero Beach, FL 32960
(772) 226-1821
hrichards@indianriver.gov

Contractor:

COMPANY NAME

By: _____
Name: _____
Title: _____

(Corporate Seal)
(If Contractor is a corporation or partnership,
attach evidence of authority to sign)

Attest: _____
Name: _____
Title: _____

Designated Representative:

Name: _____
Title: _____
Address: _____
Phone: _____

Exhibit 1 to the Agreement – Cost Proposal Form

PUBLIC CONSTRUCTION BOND

INSTRUCTION FOR PUBLIC CONSTRUCTION BOND

The front or cover page to the required public construction/payment and performance bond shall contain the information required by Fla. Stat. 255.05(1)(a), and be substantially in the format shown on the first page following this instruction.

The Public Construction Bond shall be in the form suggested by Fla. Stat. 255.05(3) as shown on the second page following this instruction.

A Power of Attorney from a surety insurer authorized to do business in Florida, authorizing the signature of the Attorney in Fact who executes the Public Construction Bond shall accompany that Bond.

**Public Work
F.S. Chapter 255.05 (1)(a)
Cover Page**

THIS BOND IS GIVEN TO COMPLY WITH SECTION 255.05 OR SECTION 713.23 FLORIDA STATUTES, AND ANY ACTION INSTITUTED BY A CLAIMANT UNDER THIS BOND FOR PAYMENT MUST BE IN ACCORDANCE WITH THE NOTICE AND TIME LIMITATION PROVISIONS IN SECTION 255.05(2) OR SECTION 713.23 FLORIDA STATUTES.

BOND NO: _____

Contractor NAME: _____

Contractor ADDRESS: _____

Contractor PHONE NO: _____

SURETY COMPANY NAME: _____

SURETY PRINCIPAL: _____

BUSINESS ADDRESS: _____

SURETY PHONE NO: _____

OWNER NAME: _____

OWNER ADDRESS: _____

OWNER PHONE NO: _____

OBLIGEE NAME: _____

(If contracting entity is different from the owner, the contract public entity)

OBLIGEE ADDRESS: _____

OBLIGEE PHONE NO: _____

BOND AMOUNT: _____

CONTRACT NO: _____

(If applicable)

DESCRIPTION OF WORK: _____

PROJECT LOCATION: _____

LEGAL DESCRIPTION: _____

(If applicable)

FRONT PAGE

All other bond page(s) are deemed subsequent to this page regardless of any page number(s) that may be printed thereon.

PUBLIC CONSTRUCTION BOND

Bond No. _____
(enter bond number)

BY THIS BOND, We _____, as Principal and _____, _____ a corporation, as Surety, are bound to _____, herein called Owner, in the sum of \$_____, for payment of which we bind ourselves, our heirs, personal representatives, successors, and assigns, jointly and severally.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the contract dated _____, _____, between Principal and Owner for construction of _____, the contract being made a part of this bond by reference, at the times and in the manner prescribed in the contract; and
2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for in the contract; and
3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings, that Owner sustains because of a default by Principal under the contract; and
4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then this bond is void; otherwise it remains in full force.

Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes.

Any changes in or under the contract documents and compliance or noncompliance with any formalities connected with the contract or the changes does not affect Surety's obligation under this bond.

DATED ON _____,

(Name of Principal)

By _____
(As Attorney in Fact)

(Name of Surety)

Notice to Proceed

Dated

TO:

(Contractor)

ADDRESS:

Contract For:

West Regional WWTF Clarifiers 1 and 2 Improvements

(Insert name of Contract as it appears in the Contract Documents)

IRCDUS Project No: **22.23.556**

IRC RFP No. Error! Reference source not found.

You are notified that the Contract Times under the above contract will commence to run on _____. By that date, you are to start performing your obligations under the Contract Documents. The contract has allocated **TBD** calendar days for Substantial Completion of this project and **TBD** calendar days for Final Completion. In accordance with Article 3 of the Agreement the date of Substantial Completion is _____ and the date of readiness for final payment is _____.

CONTRACTOR shall not commence work under this Contract until he has obtained all insurance required under Article 5 and such insurance has been delivered to the OWNER and approved by the OWNER, nor shall the CONTRACTOR allow any Subcontractor to commence work on his subcontract until all similar insurance required of the Subcontractor has been so obtained and approved. All such insurance shall remain in effect until final payment and at all times thereafter when CONTRACTOR may be correcting, removing or replacing *defective* Work in accordance with Article 10.

Also, before you may start any Work at the Site, you must:

(add other requirements, if applicable)

INDIAN RIVER COUNTY

(OWNER)

By:

(AUTHORIZED SIGNATURE)

(TITLE)

Change Order Form

No. _____

DATE OF ISSUANCE:

EFFECTIVE DATE:

OWNER: Indian River County

OWNER's Bid/RFP No. 2025006

Contractor:

Project: West Regional WWTF Clarifiers No. 1 and 2 Improvements

You are directed to make the following changes in the Contract Documents:

Description:

Reason for Change Order:

Attachments: (List documents supporting change)

CHANGE IN CONTRACT PRICE:	
Description	Amount
Original Contract Price	\$
Net Increase (Decrease) from previous Change Orders No. ____ to ____:	\$
Contract Price prior to this Change Order:	\$
Net increase (decrease) of this Change Order:	\$
Contract Price with all approved Change Orders:	\$

CHANGE IN CONTRACT TIMES	
Description	Time
Original Contract Time:	(days or dates)
Substantial Completion:	_____
Final Completion:	_____
Net change from previous Change Orders No. ____ to ____:	(days)
Substantial Completion:	_____
Final Completion:	_____
Contract Time prior to this Change Order:	(days or dates)
Substantial Completion:	_____
Final Completion:	_____
Net increase (decrease) this Change Order:	(days or dates)
Substantial Completion:	_____
Final Completion:	_____
Contract Time with all approved Change Orders:	(days or dates)
Substantial Completion:	_____
Final Completion:	_____

ACCEPTED:

By:

Contractor (Signature)

Date:

RECOMMENDED:

By:

Engineer (Signature)

Date:

APPROVED:

By:

OWNER (Signature)

Date:

**APPENDIX F – INDIAN RIVER COUNTY BUILDING
DIVISION SCHEDULE OF PERMIT FEES**

		Indian River County Building Division Permit Fee Schedule			EFFECTIVE 10/11/21
#	Permit Type	Application Fee	Permit Fee	Comments	
1	New Buildings, Alterations, Mobile and Modular Homes	\$200.00	0.4334% of ICC Building Valuation over \$46,146.75	Base permit fee includes subcontractor work (electrical, plumbing, mechanical, insulation, alarm, and irrigation) if subcontractor work is shown on the permit documents, if the value of the subcontractor work is included as part of the aggregate construction value and if subcontractor affidavits are submitted with the application. Commercial Site work and all Accessory Structures are excluded.	
2	Additions, Alterations, Misc. Commercial				

Residential / Commercial Trade Permits					EFFECTIVE 10/11/21
#		Permit Fee	Comments		
3	Aboveground Swimming Pool	\$75.00	Additional permit fee of 0.4334% of contract / work order valuation over \$17,305; permit fee due at time of application. Fee Includes one inspection. Trade permits requiring plan review subject to a \$55 plan review fee.		
4	Burglar Alarm	\$75.00			
5	Electric	\$75.00			
6	Electrical	\$75.00			
7	Electrical Service Change	\$75.00			
8	Electrical Temporary Pole	\$75.00			
9	Fence	\$75.00			
10	Fuel Gas	\$75.00			
11	In-fill Screening	\$75.00			
12	Insulation	\$75.00			
13	Irrigation System	\$75.00			
14	Mechanical	\$75.00			
15	Plumbing	\$75.00			
16	Pool Barrier (excluding screened enclosure)	\$75.00			
17	Pre-fabricated detached accessory structure	\$75.00			
18	Residential Paving (Driveway, Patio Slab)	\$75.00			
19	Solar water or PV	\$75.00			
	Residential Specialty Permits				
#	Permit Type	Permit Fee	Comments		
20	Door / Window - Replacement / Hurricane Shutters	\$75.00	Fee includes up to 4 components or openings	Additional permit fee of 0.4334% of contract / work order valuation over \$17,305; permit fee due at time of application. Fee Includes one inspection. Trade permits requiring plan review subject to a \$55 plan review fee.	
21	Door / Window - Replacement / Hurricane Shutters	\$200.00	Greater than 4 components or openings	Additional permit fee of 0.4334% of contract / work order valuation over \$46,146.75; permit fee due at time of application.	
22	Garage door replacement - (1Door)	\$75.00	\$25 for each additional door in the same building / unit	Additional permit fee of 0.4334% of contract / work order valuation over \$17,305; permit fee due at time of application. Fee Includes one inspection. Trade permits requiring plan review subject to a \$55 plan review fee.	

					EFFECTIVE 10/11/21
	Level-1 Specialty Permits				
#	Permit Type	Permit Application Fee	Comments		
23	Aluminum Structures	\$200.00	Additional permit fee of 0.4334% of contract / work order valuation over \$46,146.75; permit fee due at time of application.		
24	Sign	\$200.00			
25	Demolition	\$200.00			
26	Deck, Dock or Seawall	\$200.00			
27	Door or window replacement- Commercial	\$200.00			
28	Garage doors replacement – Commercial	\$200.00			
29	House Moving	\$200.00			
30	Hurricane Shutters - Commercial	\$200.00			
31	Site-Built Accessory Structure	\$200.00			
32	Commercial Paving	\$200.00			
	Level-2 Residential and Commercial Specialty Permits				
#	Permit Type	Application Fee	Permit Fee	Comments	
33	Miscellaneous Permits: e.g: Fixed Station Generator		\$225.00	Additional permit fee of 0.4334% of contract / work order valuation over \$51,916; permit fee due at time of application.	
34	Re-roofing		\$225.00		
35	Residential Pool		\$225.00		
36	Commercial Pool	\$200.00	\$250.00	Additional permit fee of 0.4334% of contract / work order valuation over \$57,685; permit fee due at time of application.	
	INSPECTION RELATED FEES				
		FEE			
37	Re-inspection fee	\$45.00	[1] failure to comply with code/plan requirements. [2] unproductive inspector trip (unable to access the work or not ready for inspection). [3] Advisory Inspection requested by contractor or owner.		
38	After-Hour Inspections	\$50 / hour. Minimum 4-hour charge	Must be arranged 2 days in advance.		

	Plan Review	FEE		Comments	EFFECTIVE 10/11/24
39	1st and 2nd Application / Plan Rejection / Modification	\$100 each		When content fails to meet sufficiency Requirement Check List (per state statute).	
40	3rd and subsequent Application / Plan Rejection / Modification	Four (4) times the original plan review fee (1/3 permit fee)		When content fails to meet sufficiency Requirement Check List (per state statute).	
41	Revision - small format	\$50.00		one 8.5 x 11 sheet	
42	Revision - large format	\$100.00		plan sheets - large format - or more than one 8.5x11	
43	Pre-Application Design Review	\$100.00			
	Contractor Licensing	FEE			
44	Competency Card Application Fee	\$50.00			
45	Competency Card Renewal Fee	\$50.00			
	Administrative Service Fees	FEE		Comments	
46	Microfilm / Microfiche Document Requests Document Research	See Archive Request form			
47	Digital Document requests	See Archive Request form			
48	Paper documents from database or copier	0.25* / 0.50** per page fee		8.5x11*, 8.5x14*, 11x17**	
49	Change of contractor	\$50.00			
50	Change of sub-contractor	\$20.00			
			GENERAL INFORMATION		
	Valuation methodology	Valuation is based on the greater of contract value or latest ICC valuation table or as otherwise acceptable to the Building Official for specialty work not addressed by the ICC valuation table. The job valuation must include labor, overhead and profit. Valuation of total improvement (excluding land) shall be used.			
	Penalties (statutory).	Any person who commences any work requiring a permit before obtaining the permit shall be subject to a penalty of one hundred percent (100%) (Double) of the standard permit fee. The payment of such penalty shall not relieve any person(s) from complying with the requirement of the Building Code, the IRC Code of Ordinances, any applicable laws, or this resolution			
	Multiple Buildings	Multiple Buildings on one property: Work in common areas of buildings is individually permitted per building not per property.			
	Refunds	Permit and Permit Application fees are non-refundable.			
	Private Provider Fee Reductions	A fee reduction for Private Provider related permits will be calculated as follows: 10% reduction in fees if a “Private Provider” is utilized for Permit Plan Review, and 25% reduction in fees if a “Private Provider” is utilized for Permit related Inspections.			
	Credit Card Service Fee	Credit card payments are subject to a 2.5% per transaction fee with a \$2 minimum			