

**WORK ORDER NUMBER 2018029-8**

**SECTOR 5 BEACH AND DUNE RESTORATION PROJECT  
YEAR 2 POST-CONSTRUCTION ENVIRONMENTAL MONITORING**

This Work Order Number 2018029-8 is entered into as of this \_\_\_\_ day of \_\_\_\_\_, 2021 pursuant to that certain Contract Agreement relating to Engineering and Biological support services for Sector 5 (Vero Beach) Beach and Dune Renourishment Project entered into as April 3, 2018 (“Agreement”), between Indian River County, a political subdivision of the State of Florida (“COUNTY”) and Aptim Environmental & Infrastructure, Inc. (“CONSULTANT”).

The COUNTY has selected the CONSULTANT to perform the professional services set forth on Exhibit 1, attached to this Work Order and made part hereof by this reference. The professional services will be performed by the CONSULTANT for the fee schedule set forth in Exhibit 2, attached to this Work Order and made a part hereof by this reference. The CONSULTANT will perform the professional services within the timeframe more particularly set forth in Exhibit 1, all in accordance with the terms and provisions set forth in the Agreement. Pursuant to paragraph 1.3 of the Agreement, nothing contained in any Work Order shall conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as if fully set forth herein.

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first written above.

CONSULTANT  
Aptim Environmental & Infrastructure, LLC.

BOARD OF COUNTY COMMISSIONERS  
OF INDIAN RIVER COUNTY

By: \_\_\_\_\_  
\_\_\_\_\_, P.E.

By: \_\_\_\_\_  
Joseph E. Flescher, Chairman

Title: Director of Operations

Attest: Jeffrey R. Smith, Clerk of Court and  
Comptroller

Date: \_\_\_\_\_

By: \_\_\_\_\_  
(Seal) Deputy Clerk

Approved:

By: \_\_\_\_\_  
Jason E. Brown, County Administrator

Approved as to form and legal sufficiency:

By: \_\_\_\_\_  
William K. DeBaal, Deputy County Attorney