

**RENEWAL OF THE 800 MHZ/P25 COMMUNICATIONS SYSTEM
INFRASTRUCTURE MAINTENANCE CONTRACT WITH COMMUNICATIONS
INTERNATIONAL, INC.**

This Renewal of the 800 MHz/P25 Communications System Infrastructure Maintenance Contract (Contract) is entered into this ____ day of December, 2020 by and between Indian River County, a political subdivision of the State of Florida (County) whose address is 1801 27th Street, Vero Beach, FL 32960 and Communications International, Inc., a Florida corporation, (CII) whose address is 4450 US Highway 1, Vero Beach, FL 32967 and agree as follows:

WHEREAS, Communications International Inc., has provided the daily maintenance for the Emergency Services radio system since the completion of the 800 MHz radio system project in 1996; and

WHEREAS, on March 1, 2011, the Board designated CII as the County's Sole Source Provider for the 800 MHz Communications System Service as they are the only regional vendor qualified to perform the maintenance and repairs on the system; and

WHEREAS, the Board approved a contract for FY 2015/2016 (Contract Number CI-10-146) which provided for renewal of the Contract in one (1) year increments for a total of five (5) years upon mutual consent of the parties.

WHEREAS, the terms and conditions of the Contract will remain the same except for an increase in annual maintenance costs due to additional equipment for the P25 Project and South Urban Consumer Price Index (CPI) adjustments.

WHEREAS, the parties are mutually satisfied with the terms of the Contract.

NOW THEREFORE, in consideration of the premises and other good and valuable consideration, the receipt whereof is hereby acknowledged, the parties agree as follows:

1. The above recitals are true and correct and are adopted by reference herein.
2. The Contract is hereby renewed and extended until September 30, 2021, nunc pro tunc September 30, 2020.
3. The South Urban Region CPI used to annually adjust the cost of the maintenance and service agreement for FY 2020/2021 is 1.90%.

4. The increase due to the CPI adjustment is \$6,246 and the increase due to additional equipment for the P25 Project, including some of the equipment for the new tower site, is \$8,657.52.
5. In consideration of the above increases, the FY 2020/2021 maintenance Contract for the communication system backbone infrastructure maintenance totals \$343,640.16 and is to be paid through monthly invoices.
6. The remaining terms and conditions of the Contract shall remain unchanged.

IN WITNESS WHEREOF, the parties have executed this Renewal of Contract as of the day and year first written above.

ATTEST: Jeffrey R. Smith
Clerk of Court and Comptroller

**BOARD OF COUNTY COMMISSIONERS
INDIAN RIVER COUNTY**

By: _____
Deputy Clerk

By: _____
Joseph E. Flescher, Chairman

BCC Approved: _____

Approved as to form and legal sufficiency

Approved:

William K. DeBaal
Deputy County Attorney

Jason E. Brown
County Administrator

COMMUNICATIONS INTERNATIONAL, INC.

By: _____
Printed Name: _____
Title: _____

Witness

Witness