

ARCHITECTURE SERVICES WORK ORDER 2

This Work Order Number 2 is entered into as of this 25 day of March , 2025 , pursuant to that certain Continuing Contract Agreement, dated January 9, 2024, ("Agreement"), by and between INDIAN RIVER COUNTY, a political subdivision of the State of Florida ("COUNTY") and CPZ Architects, Inc. ("Consultant").

The COUNTY has selected the Consultant to perform the professional services set forth on Exhibit A (Scope of Work), attached to this Work Order and made part hereof by this reference. The professional services will be performed by the Consultant for the mutually agreed upon lump sum or maximum amount not-to-exceed professional fee. Any additional costs must be approved in writing, and at a rate not to exceed the prices set forth in Exhibit B of the Agreement (Rate Schedule) for RFQ 2023062, made a part hereof by this reference. The Consultant will perform the professional services within the timeframe more particularly set forth in Exhibit A (Time Schedule), attached to this Work Order and made a part hereof by this reference all in accordance with the terms and provisions set forth in the Agreement. Pursuant to paragraph 1.4 of the Agreement, nothing contained in any Work Order shall conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as if fully set forth herein.

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first written above.

CONSULTANT:

By: _____
Name: Chris P. Zimmerman
Title: President

BOARD OF COUNTY COMMISSIONERS OF
INDIAN RIVER COUNTY:

By: _____
Joseph E. Flescher, Chairman

BCC Approval Date: _____

By: _____
John A. Titkanich, Jr., County Administrator

Approved as to Form and Legal Sufficiency:

By: _____
Jennifer W. Shuler, County Attorney

Ryan L. Butler, Clerk of Court and Comptroller

Attest: _____
Deputy Clerk

(SEAL)