

Indian River County Purchasing Division
 1800 27th Street
 Vero Beach, FL 32960
 Phone (772) 226-1416



Bid Form

Archie Smith Fish House Dock Restoration

Bid #: 2017054
 Bid Opening Date and Time: June 30, 2017 2:00 P.M.
 Bid Opening Location: Purchasing Division
 1800 27th Street
 Vero Beach, FL 32960

In accordance with all terms, conditions, specifications, and requirements, the Bidder offers the following:

Item	Unit price	Est. Quantity	Extended Price
1. Mobilization and FDEP and ACOE permitting	\$ 28,465.00	1	\$ 28,465.00
2. Restoration and modification of existing wood pier;	\$ 186,818.00	1	\$ 186,818.00
3. Removal of deteriorated submerged pilings	\$ 100,520.00	1	\$ 100,520.00
4. Site Work	\$ 33,554.00	1	\$ 33,554.00
5. Electrical Work	\$ 49,432.00	1	\$ 49,432.00
6. Fire Protection Work	\$ 25,205.00	1	\$ 25,205.00
Total Bid Price			\$ 423,994.00

Four hundred, twenty-three thousand, nine hundred and ninety-four dollars

Total Bid Price in Words

Acknowledgment of Addenda

Receipt of the following Addenda are hereby acknowledged as follows:

Addendum No. 1, dated 06/21/17

Addendum No. _____, dated _____

Item Alternates Refer to Spec Section 10230 + Sheet A1.0	Unit price	Est. Quantity	Extended Price
1. Alternate No.1: Synthetic decking in lieu of wood decking at existing pier	\$ 33,740.00	1	\$ 33,740.00
2. Alternate No. 2: New piles and support framing for existing historic Ice House and necessary repair to floor and roof	\$ 157,370.00	1	\$ 157,370.00
3. Alternate No. 3a: Furnish and install complete wood deck at east side of Ice House, including piles, framing, decking, lighting and railings	\$ 53,778.00	1	\$ 53,778.00
Alternate No. 3b: Furnish and install complete synthetic deck at east side of Ice House, including piles, framing, decking, lighting and railings	\$ 57,436.00	1	\$ 57,436.00
4. Alternate No. 4a: Furnish and install complete wood ramp and landings, and floating dock with variable ramp, including piles, framing, decking, lighting and railings	\$ 76,628.00	1	\$ 76,628.00
Alternate No. 4b: Furnish and install complete synthetic ramp and landings, and floating dock with variable ramp, including piles, framing, decking, lighting and railings	\$ 79,516.00	1	\$ 79,516.00
5. Alternate No. 5a: Furnish and install complete wood fixed boat docks , including piles, framing, decking and railings	\$ 60,107.00	1	\$ 60,107.00
Alternate No. 5b: Furnish and install complete synthetic fixed boat docks , including piles, framing, decking and railings	\$ 68,978.00	1	\$ 68,978.00
6. Alternate No. 6: Stainless steel connectors throughout in lieu of hot dipped galvanized	\$ 10,594.00	1	\$ 10,594.00

Project completion time after receipt of "Notice to Proceed" or PO: 180 DAYS

The undersigned hereby certifies that they have read and understand the contents of this solicitation and agree to furnish at the prices shown any or all of the items above, subject to all instructions, conditions, specifications, and attachments hereto. Failure to have read all the provisions of this solicitation shall not be cause to alter any resulting contract or request additional compensation.

Company Name: Underwater Engineering Services, Inc.

Company Address: 3306 Enterprise Road

City, State Fort Pierce, Florida Zip Code 34982

Telephone: (772)337-3116 Fax: (772)337-0294

E-mail: aconnelly@uesi.com / tpeterson@uesi.com

Business Tax Receipt Number: 1009626 St. Lucie County FEIN Number: 59-2405375

Authorized Signature:  Date: June 30, 2017

Name: Charles Vallance Title: President
(Type / Printed)

ATTACHMENT 2