



**KMG Fence, LLC.**  
505 Johns Rd  
Apopka, FL 32703  
407-757-2016

## Estimate

### ADDRESS

INDIAN RIVER COUNTY

**ESTIMATE #** 7402

**DATE** 08/23/2022

### JOB NAME

SWDD PERIMETER FENCE-NORTH/WEST

### CONTACT/DEPT

RON JONES

ACTIVITY	DESCRIPTION	QTY	RATE	AMOUNT
	NORTH/WEST REPAIR/REPLACE			
<b>COMMERCIAL</b>	6+1 9 GAUGE GALVANIZED WITH TOP RAIL, BRACE & TRUSS	920	27.81	25,585.20
<b>COMMERCIAL</b>	TERMINAL POSTS	7	135.00	945.00
<b>COMMERCIAL</b>	4757FT OF REPLACING BARB WIRE (14) 2"x8' LINE POSTS REPLACED (94) 2" BARB ARMS REPLACED (19) 1 5/8 TOP RAIL FOR PIPE WORKS	4,757	5.00	23,785.00
<b>COMMERCIAL</b>	6+1x14' GATE REMOVED FROM SOUTH/EAST AND INSTALLED IN EXISTING FENCE	1	500.00	500.00
				Subtotal: 50,815.20
	EAST PERIMETER- REPLACE			
<b>COMMERCIAL</b>	6+1 9 GAUGE WITH TOP RAIL, BRACE & TRUSS	2,563	27.81	71,277.03
<b>COMMERCIAL</b>	3' TERMINAL POSTS	9	135.00	1,215.00
<b>COMMERCIAL</b>	6+1x14' DOUBLE DRIVE GATE	1	1,500.00	1,500.00
<b>REMOVAL</b>	REMOVAL OF EXISTING	2,577	3.00	7,731.00
				Subtotal: 81,723.03
	SOUTH PERIMETER- REPLACE			
<b>COMMERCIAL</b>	6+1 9 GAUGE WITH TOP RAIL, BRACE & TRUSS	1,231	27.81	34,234.11
<b>COMMERCIAL</b>	3' TERMINAL POSTS	3	135.00	405.00
<b>REMOVAL</b>	REMOVAL OF EXISTING	1,231	3.00	3,693.00
				Subtotal: 38,332.11

TOTAL

**\$170,870.34**