

Indian River County - Sea Grape Trail Dune Crossover Replacement

Summary of Fees Based on Hourly Rates

3/20/2020

Task Description	Principal	Coast.	Senior	Sr. Permit	Draft/Dsgn	Clerical	Total	Direct Costs		Subtask	Task	
	Coast Eng	Engineer I	Technician	Specialist	CAD	Admin		Amount	Description			Total
Design, Permitting, Construction Admin.												
Total Hours :	38	23	12	29	33	7	142					
Total Labor Fee and Direct Costss:	\$7,410	\$2,783	\$1,020	\$2,900	\$2,145	\$455	\$16,713	\$3,237	survey and assoc	\$19,950	\$19,950	