

WORK ORDER NUMBER 1
IRC-1748
45th Street Beautification Project – Phase II
From 43rd Avenue to 28th Court

This Work Order Number 1 is entered into as of this ____ day of _____, 201__, pursuant to that certain Annual Professional Geotechnical Engineering Services Agreement, dated December 04, 2018 collectively referred to as the "Agreement", by and between INDIAN RIVER COUNTY, a political subdivision of the State of Florida ("COUNTY") and Andersen Andre Consulting Engineers, Inc. ("GEOTECHNICAL PROFESSIONAL").

The COUNTY has selected the GEOTECHNICAL PROFESSIONAL to perform the professional services set forth on Exhibit A (Scope of Services), attached to this Work Order No. 1 and made part hereof by this reference. The professional services will be performed by the GEOTECHNICAL PROFESSIONAL for the fee schedule set forth in Exhibit A (ACE Proposal P18-1037 dated November 6, 2018), attached to this Work Order and made a part hereof by this reference. The GEOTECHNICAL PROFESSIONAL will perform the professional services within the timeframes more particularly set forth in Exhibit A, attached to this Work Order and made a part hereof by this reference all in accordance with the terms and provisions set forth in the Agreement. Nothing contained in any Work Order shall conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as if fully set forth herein.

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first written above.

GEOTECHNICAL PROFESSIONAL:

**BOARD OF COUNTY COMMISSIONERS
OF INDIAN RIVER COUNTY**

By: 
David P. Andre, P.E.

By: _____
Bob Solari, Chairman

Title: Principal

BCC Approved Date: _____

Attest: Jeffrey R. Smith, Clerk of Court and Comptroller

By: _____
Deputy Clerk

Approved: _____
Jason E. Brown, County Administrator

Approved as to form and legal sufficiency: _____
Dylan T. Reingold, County Attorney