

WORK ORDER #1

45th Street Improvements Water & Sewer Utility Relocations

This Work Order Number 1 is entered into as of this 26th day of March, 2019, pursuant to that certain Annual Professional Surveying and Mapping Services Master Agreement dated October 04, 2016 and that certain Renewal of Annual Professional Surveying and Mapping Agreement dated September 18, 2018, collectively referred to as the "Agreement" by and between INDIAN RIVER COUNTY, a political subdivision of the State of Florida ("COUNTY") and Southeastern Surveying and Mapping Corporation ("SURVEYOR").

The COUNTY has selected the SURVEYOR to perform the professional services set forth on Exhibit A (Proposal dated February 21, 2019), attached to this Work Order No. 1 and made part hereof by this reference. The professional services will be performed by the SURVEYOR for the fee schedule set forth in Exhibit A, attached to this Work Order and made a part hereof by this reference. The SURVEYOR will perform the professional services within the timeframes more particularly set forth in Exhibit A, attached to this Work Order and made a part hereof by this reference all in accordance with the terms and provisions set forth in the Agreement. Nothing contained in any Work Order shall conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as if fully set forth herein.

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first written above.

SURVEYOR:

**BOARD OF COUNTY COMMISSIONERS
OF INDIAN RIVER COUNTY**

By: _____
M. Scott Sowards

By: _____
Bob Solari, Chairman

Print Name: _____

Title: Utility Division Project
Manager _____

BCC Approved Date: _____

Attest: Jeffrey R. Smith, Clerk of Court and Comptroller

By: _____
Deputy Clerk

Approved: _____
Jason E. Brown, County Administrator

Approved as to form and legal sufficiency: _____
Dylan T. Reingold, County Attorney