

Hosie Manhour Breakdown:

- Bid Document Preparation and Meeting: 5 hours @ \$145
- Construction meetings: 8 hours @ \$145
- Site Visits and Observation: 15 hours @ \$145
- Shop Drawings and Samples Review: 4 hours @ \$145
- Final Notice of Acceptability of the work: 8 hours @ \$145 & 1 hour @ \$200