

# EXHIBIT 2

## EXHIBIT D

### Indian River County Sector 3 Sea Turtle Monitoring – 2017

ECOLOGICAL ASSOCIATES, INC.  
P.O. BOX 405  
JENSEN BEACH, FLORIDA 34958

---

---

#### COST PROPOSAL – December 22, 2016

---

---

**PROJECT NAME:** Indian River Co. Sector 3 Sea Turtle Monitoring – 2017  
(EAI Project No. 17-339)

**CLIENT:** Mr. James D. Gray, Jr.  
Coastal Engineer  
Indian River County Public Works  
1801 27<sup>th</sup> Street  
Vero Beach, Florida 32960  
Phone: (772) 226-1344 \* Email: [jgray@ircgov.com](mailto:jgray@ircgov.com)

**PROJECT DESCRIPTION:** Daily sea turtle monitoring and related permit-compliance monitoring along approximately 9.1 miles of beach from R-20 south to R-68 in Indian River County, Florida, as described in EAI's Scope of Work dated December 9, 2016.

**PROJECT DURATION:** March 1, 2017 – February 28, 2018.

**COSTS:** All services will be provided at fixed cost (lump sum), as itemized below.

TASK <sup>1</sup>	DESCRIPTION	CHARGE
1	Mobilization – Reestablish survey markers, stage equipment & supplies, modify procedures, prepare data sheets, scheduling, etc.	\$1,080.00
2	Preseason dune escarpment survey	\$378.00
3	Escarpment monitoring (March – September 2017)	\$3,909.00
4a	Post-construction sea turtle monitoring, including data entry and fieldwork (March – November 2017)	\$86,362.00
4b	Sea turtle data management (QA/QC)	\$9,079.00
4c	Sea turtle project management (project oversight, coordination and reporting)	\$3,072.00
5	Nest marking, monitoring, and reproductive success	\$10,964.00
6	Nighttime lighting evaluations	\$4,322.00
7	FDEP permit-required sea turtle monitoring data spreadsheet	\$3,232.00
<b>TOTAL COST</b>		<b>\$122,398.00</b>

<sup>1</sup> Corresponds to numbers shown in Scope of Work, Exhibit A.