

WORK ORDER NUMBER 22

SECTOR 3 BEACH AND DUNE RESTORATION PROJECT

**2017 POST CONSTRUCTION
BIOLOGICAL MONITORING SERVICES**

This Work Order Number 22 is entered into as of this ____ day of _____, 2016 pursuant to that certain Continuing Contract Agreement for Professional Services entered into as of March 19, 2013 ("Agreement"), and amended March 17, 2015, by and between Indian River County, a political subdivision of the State of Florida ("COUNTY") and The Transet Group, Inc. D.B.A Ecological Associates, Inc. ("CONSULTANT").

The COUNTY has selected the Consultant to perform the professional services set forth on Exhibit 1, attached to this Work Order and made part hereof by this reference. The professional services will be performed by the Consultant for the fee schedule set forth in Exhibit 2, attached to this Work Order and made a part hereof by this reference. The Consultant will perform the professional services within the timeframe more particularly set forth in Exhibit 2, attached to this Work Order and made a part hereof by this reference all in accordance with the terms and provisions set forth in the Agreement. Pursuant to paragraph 1.4 of the Agreement, nothing contained in any Work Order shall conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as if fully set forth herein.

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first written above.

CONSULTANT
Ecological Associates, Inc.

BOARD OF COUNTY COMMISSIONERS
OF INDIAN RIVER COUNTY

By: 
Stan DeForest

By: _____
Joseph E. Flescher, Chairman

Title: President / CEO

Attest: Jeffrey R. Smith, Clerk of Court and
Comptroller

Date: 02/06/2017

By: _____
(Seal) Deputy Clerk

Approved:

By: _____
Jason E. Brown, County Administrator

Approved as to form and legal sufficiency:

By: _____
William K. DeBaal, Deputy County Attorney