

**WORK ORDER #3**

**South Prong Preserve Design & Engineering Services**

This Work Order Number #3 is entered into as of this \_\_\_\_\_ day of \_\_\_\_\_ 2020, pursuant to that certain Continuing Consulting Engineering Services Agreement for Professional Services entered into as of this 17<sup>th</sup> day of April, 2018 (collectively referred to as the "Agreement"), by and between INDIAN RIVER COUNTY, a political subdivision of the State of Florida ("COUNTY") and ("Consultant").

The COUNTY has selected the Consultant to perform the professional services set forth on Exhibit A (Scope of Work and Budget), attached to this Work Order and made part hereof by this reference. Pursuant to paragraph 1.4 of the Agreement, nothing contained in any Work Order shall conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as if fully set forth herein.

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first written above.

**CONSULTANT:**

**BOARD OF COUNTY COMMISSIONERS  
OF INDIAN RIVER COUNTY**

**By:** \_\_\_\_\_

**By:** \_\_\_\_\_  
**Susan B. Adams, Chairman**

**Title:** \_\_\_\_\_

**BCC Approved Date:** \_\_\_\_\_

**Attest: Jeffrey R. Smith, Clerk of Court and Comptroller**

**By:** \_\_\_\_\_  
**Deputy Clerk**

**Approved:** \_\_\_\_\_  
**Jason E. Brown, County Administrator**

**Approved as to form and legal sufficiency:** \_\_\_\_\_  
**Dylan T. Reingold, County Attorney**