



**A & W FLOORING, INC.**

**13351 SE 80th Street  
Morriston, Florida 32668-5027**

Phone # (352) 620-5156  
Fax # (352) 528-0028

# ESTIMATE

Date	Estimate#
10/29/2021	1571

Name / Address	
North County Aquatic Center Dave Smith 1801 27th Street Building A Vero Beach, FL 32960-3388	
Attention:	DS

Job# and Project Location	Purchase Order#	Account #	
50 M Pool Remodel		IRC288	
Description	Qty	Rate	Total
NORTH COUNTY AQUATIC CENTER, 9450 COUNTRY ROAD 512, SEBASTIAN, FLORIDA 32958 50 Meter Pool with Small Dive Well - REVISED 1-19-2022			
NORTH COUNTY COMPETITION POOL REPLACEMENT MATERIALS (Floor, Walls and Gutters for 50M Competition Pool) Light Blue Evolution membrane for floor. (16,200 sq. ft.) Light Blue Evolution Membrane for Walls and Gutters (5,200 sq. ft.) Black liquid pvc for long course racing lanes (8). Black liquid pvc for short course racing lanes (26). Black liquid pvc for targets (68). Light blue liquid pvc for membrane sealing. Racing lane installation kits. White Coping (585 lineal feet) Recessed stair insets (4) Floor return inlet locking rings, screws, and gaskets (144). Ethyl acetate. PVC detergent. Concrete expansion (900). Tetrahydroflurone. Cleaning Kits (2). Beauty Rings and gaskets for light fixtures.	1	142,998.00	142,998.00
Scope of Installation - Price to remove existing floor liner, prep walls and gutter to receive new Evolution Membrane Liner. Installation of new Liner on walls, floor and gutter. Installation of painted targets and swim lanes. North County Aquatic Center will provide a Dumpster throughout the job for old liner and trash supplies. Price includes removal of all waste materials to dumpster pertaining to liner repair. Price includes Mobilization, transportation, hotels, and all Labor to complete Liner Remodel.	1	142,800.00	142,800.00
Bond Requirements - IF REQUIRED - WILL BE ADDITIONAL CHARGE OF 3% - 5% ADDED TO THIS ESTIMATE.	1	0.00	0.00

100% Deposit Required for Material Order. Signed Purchase Order Required prior to start date.

<b>Subtotal</b>
<b>Sales Tax (7.0%)</b>
<b>Total</b>

**Signature**



**A & W FLOORING, INC.**

**13351 SE 80th Street  
Morriston, Florida 32668-5027**

Phone # (352) 620-5156  
Fax # (352) 528-0028

**ESTIMATE**

Date	Estimate#
10/29/2021	1571

Name / Address	
North County Aquatic Center Dave Smith 1801 27th Street Building A Vero Beach, FL 32960-3388	
Attention:	DS

<b>Job# and Project Location</b>	<b>Purchase Order#</b>	<b>Account #</b>
<b>50 M Pool Remodel</b>		<b>IRC288</b>

Description	Qty	Rate	Total
<p>SALES TAX: IF THIS ENTITY IS TAX EXEMPT, A TAX EXEMPTION CERTIFICATE MUST BE PROVIDED TO A &amp; W FLOORING, INC. - Copy provided 11-3-2021</p> <p>Terms &amp; Conditions:            1. 100% Deposit required for materials prior to shipping. A further payment of 50% Labor is due upon mobilization. The Balance of 50% Labor is due within the 30 days of receipt of date invoice is submitted to: dsmith@iregov.com Payments should be issued to A &amp; W Flooring, Inc. at: 13351 SE 80th Street, Morriston, Florida 32668-5027. Electronic Payments are an acceptable option.            2. Prices are valid for 90 days after quotation            3. This proposal details the scope of work included in the above price. If any conditions are found upon commencement of the work requiring additional repairs, ie underneath the liner, work will stop until such time that the owner has been notified of the additional work required, and has been provided with and agreed to the cost for the additional materials and labor necessary to complete the work.            4. Demo, civil works, site works, excavation &amp; hauling, concrete works, sealing, backfill, deck construction, coping, electrical works, grounding works, mechanical works, and commissioning works are not included in this price, unless specifically noted.            5. Project Repair date will be contingent upon all materials are shipped and on jobsite, and weather is not a factor of delay, otherwise a possible date change could be required. A &amp; W Flooring, Inc. will not be responsible for liquidated damages per day thereafter if delay is caused by natural disasters, weather or a delay of material shipment. Project estimated 5 weeks for completion. Material Delivery is between 45 - 60 days from written approval of scope.</p>			

100% Deposit Required for Material Order. Signed Purchase Order Required prior to start date.

<b>Subtotal</b>
<b>Sales Tax (7.0%)</b>
<b>Total</b>

**Signature**



**A & W FLOORING, INC.**

**13351 SE 80th Street  
Morrison, Florida 32668-5027**

Phone # (352) 620-5156  
Fax # (352) 528-0028

# ESTIMATE

Date	Estimate#
10/29/2021	1571

Name / Address	
North County Aquatic Center Dave Smith 1801 27th Street Building A Vero Beach, FL 32960-3388	
Attention:	DS

<b>Job# and Project Location</b>	<b>Purchase Order#</b>	<b>Account #</b>
<b>50 M Pool Remodel</b>		<b>IRC288</b>

Description	Qty	Rate	Total
6. Permitting will be responsibility of others, not A & W Flooring, Inc. Items not specifically included in the referenced quotation are not included in the Net Sell Price. 7. A & W Flooring, Inc. will issue a one (1) year warranty on labor and workmanship from date of completion. 8. A new 10 year Manufacturers warranty is provided by Myrtha Pools USA on their PVC Membrane with complete pool re-lamination 9. A & W Flooring, Inc. is a Certified Myrtha Pool Installer, and only uses Certified Myrtha Pool Materials and Fittings. 10. All taxes extra, a Sales Tax Exempt Certificate must be provided, no exceptions.			

100% Deposit Required for Material Order. Signed Purchase Order Required prior to start date.

Quote valid for sixty (60) days. TERMS: Signature required prior to start date. Signed Purchase Order and Contract Required. Deposit Required prior to job start. Balance due upon Completion of job.

<b>Subtotal</b>	<b>\$285,798.00</b>
<b>Sales Tax (7.0%)</b>	<b>\$0.00</b>
<b>Total</b>	<b>\$285,798.00</b>

**Signature** \_\_\_\_\_