

WORK ORDER NUMBER 2018008-4

SHORELINE PERFORMANCE MODELING

This Work Order Number 2018008-4 is entered into as of this _____ day of _____, 2022 pursuant to the Continuing Contract Agreement for Continuing Engineering Services entered into as of April 17, 2018 (“Agreement”), and amended on May 18, 2021 for a 2 year extension on by and between Indian River County, a political subdivision of the State of Florida (“COUNTY”) and Aptim Environmental and Infrastructure, LLC. (“CONSULTANT”).

The COUNTY has selected the CONSULTANT to perform the professional services set forth on Exhibit 1, attached to this Work Order and made part hereof by this reference. The professional services will be performed by the CONSULTANT for the fee schedule set forth in Exhibit 1. The CONSULTANT will perform the professional services within the timeframe more particularly set forth in Exhibit 1, all in accordance with the terms and provisions set forth in the Agreement. Pursuant to paragraph 1.3 of the Agreement, nothing contained in any Work Order shall conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as if fully set forth herein.

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first written above.

CONSULTANT
Aptim Environmental & Infrastructure, LLC.

BOARD OF COUNTY COMMISSIONERS
OF INDIAN RIVER COUNTY

By: _____
_____, P.E.

By: _____
Peter D. O’Bryan, Chairman

Title: _____

Attest: Jeffrey R. Smith, Clerk of Court and
Comptroller

Date: _____

By: _____
(Seal) Deputy Clerk

Approved:

By: _____
Jason E. Brown, County Administrator

Approved as to form and legal sufficiency:

By: _____
William K. DeBraul, Deputy County Attorney