

ARCHITECTURAL SERVICES WORK ORDER NO. 7

Fran B Adams (North County) Regional Park - Soccer Fields Restroom Architectural Services

This Work Order Number 7 is entered into as of this 17th day of January, 2023, pursuant to that certain Continuing Architectural Services Agreement for Professional Services entered into as of the 13th day of November, 2018 and renewed and amended as of November 2, 2021 (collectively referred to as the "Agreement"), by and between INDIAN RIVER COUNTY, a political subdivision of the State of Florida ("COUNTY") and Edlund, Dritenbas, Binkley Architects and Associates, P.A ("ARCHITECT").

The COUNTY has selected the ARCHITECT to perform the professional services set forth on Exhibit A (Scope of Work), attached to this Work Order and made part hereof by this reference. The ARCHITECT will perform the professional services within the timeframe and for the fees detailed in Exhibit A, all in accordance with the terms and provisions set forth in the Agreement. Pursuant to paragraph 1.4 of the Agreement, nothing contained in any Work Order shall conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as if fully set forth herein.

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first written above.

**ARCHITECT:
EDLUND, DRITENBAS, BINKLEY
ARCHITECTS AND ASSOCIATES, P.A**

**BOARD OF COUNTY COMMISSIONERS
OF INDIAN RIVER COUNTY**

By: _____

By: _____

Joseph H. Earman , Chairman

Print Name: _____

Title: _____

Approved Date: _____

Attest: Jeffrey R. Smith, Clerk of Court and Comptroller

By: _____

Deputy Clerk

Approved: _____

Michael C. Zito, Interim County Administrator

Approved as to form and legal sufficiency: _____

Dylan T. Reingold, County Attorney