

WORK ORDER NUMBER 6
South Gifford Road Landfill

This Work Order Number 6 is entered into as of this 16 day of May, 2017, pursuant to that certain Continuing Contract Agreement for Professional Services, dated November 15, 2011, and that certain Extension and Amendment of Continuing Contract Agreement for Professional Services entered into as of this 4th day of November, 2014 (collectively referred to as the "Agreement"), by and between INDIAN RIVER COUNTY, a political subdivision of the State of Florida ("COUNTY") and Geosyntec Consultants, Inc. ("Consultant").

The COUNTY has selected the Consultant to perform the professional services set forth on Exhibit 1 (Scope of Work), attached to this Work Order and made part hereof by this reference. The professional services will be performed by the Consultant for the fee schedule set forth in Exhibit 1 (Fee Schedule), attached to this Work Order and made a part hereof by this reference. The Consultant will perform the professional services within the timeframe more particularly set forth in Exhibit 1 (Time Schedule), attached to this Work Order and made a part hereof by this reference all in accordance with the terms and provisions set forth in the Agreement. Pursuant to paragraph 1.4 of the Agreement, nothing contained in any Work Order shall conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as if fully set forth herein.

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first written above.

CONSULTANT
Geosyntec Consultants, Inc.

By:



Title:


Sr. Principal

BOARD OF COUNTY COMMISSIONERS
OF INDIAN RIVER COUNTY

By:



Joseph E. Flescher, Chairman
5/16/17



BCC Approved Date: _____

Attest: Jeffrey R. Smith, Clerk of Court and Comptroller

By:



Deputy Clerk

Approved: _____

5/16/17

Approved as to form and legal sufficiency:



Dylan T. Reingold, County Attorney