

Estimate

Date

Estimate #

1/24/2018

7258

Phone 888-411-2424 Fax 321-674-9143

Name / Address

Indian River County Utilities 1801 27th street, Bldg. A vero beach, FL 32960 Ship To

Indian River County Utilities Operations Area

Customer Phone 772-226-3405		P.O. N	o. Rep		
Customer E-mail rpfarr@ircgov.com	·		Chad		
Description	Qty	Cost	Total		
Blackjack Cube Nvr Powerd By Spectrm Ipvms 12Tb 4 Dw Spectrum License (included) 10 DwSpectrum Ipvms License 8MP/4K IR Network PTZ Camera with auto track H.265 4 MP VF vandome H.265 4 MP fixed 2.8 wide H.265 (fisheye substitution) 10/100/1000 base fiber optic communicators Wall Mount Ubiquiti Toughswitch. POE 8 channel. Video BLN Video BLN POE over coax Camera labor Crew Labor Miscellaneous materials	3 7 4 3 4 4 3 23 9	4,318.05 0.00 741.39 3,300.00 288.75 250.00 135.00 30.75 250.00 207.88 125.00 125.00	0.00T 741.39T 9,900.00T 2,021.25T 1,000.00T 405.00T 123.00T 1,000.00T 623.64T 2,875.00T 1,125.00		
		Subtotal	•		
TERMS & CONDITIONS		Sales Tax (0.0%)			
By signing this contract you agree to all terms and conditions		Total			
Authorized Signature & Title					
Print nameDate	9 n				

Disclaimer:

Not all of these policies will apply to every job or project, if you have any questions please ask your representative.

Permitting

Permits, if required by the municipality will have a base cost of \$300.00 and if site specific engineering is required it will be an additional cost. Permit package includes manufacturing engineering submittals. If municipality requires site specific engineering it will be at an additional cost to be determined by an engineer. We cannot guarantee length of time for the permitting process.


Existing Construction:

Any opening not built to current wind load codes may need to be updated to comply with manufacture engineering. This includes missing or damaged lintels and hollow blocks. Customer will be presented with an estimate for CDA to replace lintel or fill hollow blocks. Work may also be subcontracted out to another company.

CDA will not be responsible for delays due to unavoidable casualties, inclement weather, acts of god or shortages of materials from manufacturer. Special order items are nonrefundable and may take 6-8 weeks for delivery.

Payment terms:

A deposit of 50% of the total estimate is required, unless other arrangements are made. We will not book, order parts, or allocate labor in any way until a signed contract and deposit is received. Balance is to be paid when said job is 98% complete. With this agreement, you assume liability for any and all additional costs or fees that may occur due to non-payment, including, but not limited to court costs and/ or legal fees.



Estimate

Date

Estimate #

1/24/2018

7258

Fax 321-674-9143 Phone 888-411-2424

Name / Address

Indian River County Utilities 1801 27th street, Bldg. A vero beach, FL 32960

Ship To

Indian River County Utilities Operations Area

Customer Phone 772-226-3405			P.O. No.		Rep
Customer File					Chad
Customer E-mail rpfarr@ircgov.com			1		Tatal
Description	Qty	Cost		Total	
We will install and configure this system on existing network per specified parameters. If network isolation is required additional runs and charges may apply. All 120v configurations to be done by others. Utilization of existing fiber only. Any and all new runs to be run in Cat5e. Existing coax to be converted to network through Paluns. 14 Cameras total. Option to upgrade to rackserver available to allow up to 128 networked cameras from remote sites. Current configuration is rated to 64 2.1MP cameras or 32 4MP cameras.					
		Subto	tal		\$25,632.33
TERMS & CONDITIONS		Sales	Tax (0.0%	%)	\$0.00
By signing this contract you agree to all terms and conditions		Total \$25,632.33			\$25,632.33
Authorized Signature & Title					
Print name Date					
Disclaimer: Not all of these policies will apply to every job or project, if you have any que Permitting: Permits, if required by the municipality will have a base cost of \$300.00 and includes manufacturing engineering submittals. If municipality requires site seamont quarantee length of time for the permitting process.	if site specific engineering is	required it w	ill be an addition nal cost to be det	al cost. Perenined b	ermit package by an engineer. We

Existing Construction: Any opening not built to current wind load codes may need to be updated to comply with manufacture engineering. This includes missing or damaged lintels and hollow blocks. Customer will be presented with an estimate for CDA to replace lintel or fill hollow blocks. Work may also be subcontracted out to another company.

CDA will not be responsible for delays due to unavoidable casualties, inclement weather, acts of god or shortages of materials from manufacturer. Special order items are nonrefundable and may take 6-8 weeks for delivery.

A deposit of 50% of the total estimate is required, unless other arrangements are made. We will not book, order parts, or allocate labor in any way until a signed contract and deposit is received. Balance is to be paid when said job is 98% complete. With this agreement, you assume liability for any and all additional costs or fees that may occur due to non-payment, including, but not limited to court costs and/ or legal fees.