

ATTACHMENT B

Ecological Associates, Inc.

2020 Indian River County HCP Sea Turtle Monitoring - Breakdown of Tasks by Hours/Rates

North HCP Sea Turtle Survey Area

| Task No. | Task Description | Position | Rate | Units | Subtotal | Total |
|-----------------|-------------------------------------------|--------------------|-------------|--------------|-----------------|--------------|
| 1a | Project Management | Project Manager | \$ 120.00 | 13.5 | \$ 1,620.00 | \$ 1,620.00 |
| 2a | Sea Turtle Monitoring and Data Management | Field Tech | \$ 58.00 | 601.25 | \$ 34,872.50 | \$ 34,976.25 |
| | | Biologist I | \$ 83.00 | 1.25 | \$ 103.75 | |
| 3a | Nest Marking and Monitoring | Field Tech | \$ 58.00 | 125 | \$ 7,250.00 | \$ 7,775.00 |
| | Equipment | Fixed Rate | \$ 525.00 | 1 | \$ 525.00 | |
| 4a | Nest Protection | Fixed Rate | \$ 25.00 | 10 | \$ 250.00 | \$ 250.00 |
| 5a | Reporting | Biologist I | \$ 83.00 | 8 | \$ 664.00 | \$ 924.00 |
| | | Senior Scientist I | \$ 100.00 | 2 | \$ 200.00 | |
| | | Project Manager | \$ 120.00 | 0.5 | \$ 60.00 | |

South HCP Sea Turtle Survey Area

| Task No. | Task Description | Position | Rate | Units | Subtotal | Total |
|-----------------|-------------------------------------------|--------------------|-------------|--------------|-----------------|--------------|
| 1b | Project Management | Project Manager | \$ 120.00 | 13.5 | \$ 1,620.00 | \$ 1,620.00 |
| 2b | Sea Turtle Monitoring and Data Management | Field Tech | \$ 58.00 | 401.25 | \$ 23,272.50 | \$ 23,583.75 |
| | | Biologist I | \$ 83.00 | 3.75 | \$ 311.25 | |
| 3b | Nest Marking and Monitoring | Field Tech | \$ 58.00 | 125 | \$ 7,250.00 | \$ 7,775.00 |
| | Equipment | Fixed Rate | \$ 525.00 | 1 | \$ 525.00 | |
| 4b | Nest Protection | Fixed Rate | \$ 25.00 | 50 | \$ 1,250.00 | \$ 1,250.00 |
| 5b | Reporting | Biologist I | \$ 83.00 | 8 | \$ 664.00 | \$ 924.00 |
| | | Senior Scientist I | \$ 100.00 | 2 | \$ 200.00 | |
| | | Project Manager | \$ 120.00 | 0.5 | \$ 60.00 | |
| 6 | Data QA/QC Coordination | Biologist I | \$ 83.00 | 21.25 | \$ 1,763.75 | \$ 1,763.75 |

Grand Total \$ 82,461.75