WORK ORDER NUMBER 2018006-11

PHASE 2, SECTOR 3 BEACH AND DUNE RESTORATION PROJECT PRE-CONSTRUCTION SERVICES

Services Contract for Sector 3 Agreem January, 2018 ("Agreement"), by and bet	006-11 is entered into as of this day of that certain Engineering and Biological Support tent for Professional Services entered into as of tween Indian River County, a political subdivision and Aptim Environmental and Infrastructure, Inc.
The COUNTY has selected the CONSULTANT to perform the professional services set forth on Exhibit 1, attached to this Work Order and made part hereof by this reference. The professional services will be performed by the CONSULTANT for the fee schedule set forth in Exhibit 1. The CONSULTANT will perform the professional services within the timeframe more particularly set forth in Exhibit 1, all in accordance with the terms and provisions set forth in the Agreement. Pursuant to paragraph 1.3 of the Agreement, nothing contained in any Work Order shall conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as if fully set forth herein.	
IN WITNESS WHEREOF, the p the date first written above.	arties hereto have executed this Work Order as of
CONSULTANT Aptim Environmental & Infrastructure, I	BOARD OF COUNTY COMMISSIONERS OF INDIAN RIVER COUNTY
$\mathbf{R}_{\mathbf{W}}$	$\mathbf{p}_{\mathbf{w}}$
By:, P.E.	By: Joseph E. Flescher, Chairman
Title:Director of Operations	Attest: Jeffrey R. Smith, Clerk of Court and Comptroller
Date:	By:
	By:(Seal) Deputy Clerk
	Approved:
By	:
	Jason E. Brown, County Administrator
Aŗ	oproved as to form and legal sufficiency:
Ву	:
	: William K. DeBraal, Deputy County Attorney