## ARCHITECTURE SERVICES WORK ORDER \_\_\_

	d into as of this 19 day of August , 2025,
-	greement, dated January 9, 2024, ("Agreement"), by and
	bdivision of the State of Florida ("COUNTY") and
CPZ Architects, Inc.	("Consultant").
Exhibit A (Scope of Work), attached to this W professional services will be performed by the maximum amount not-to-exceed professional and at a rate not to exceed the prices set fortl 2023062, made a part hereof by this reference within the timeframe more particularly set for Order and made a part hereof by this reference forth in the Agreement. Pursuant to paragraph	tant to perform the professional services set forth on ork Order and made part hereof by this reference. The consultant for the mutually agreed upon lump sum or fee. Any additional costs must be approved in writing, in Exhibit B of the Agreement (Rate Schedule) for RFQ is. The Consultant will perform the professional services rth in Exhibit A (Time Schedule), attached to this Work ince all in accordance with the terms and provisions set in 1.4 of the Agreement, nothing contained in any Work ement and the terms of the Agreement shall be deemed der as if fully set forth herein.
IN WITNESS WHEREOF, the parties her written above.	reto have executed this Work Order as of the date first
CONSULTANT:	BOARD OF COUNTY COMMISSIONERS OF INDIAN RIVER COUNTY:
By: Joseph J Barry	B
By:	By:
Date: August 5, 2025	Joseph E. Flescher, Chairman
<b>,</b>	BCC Approval Date:
	By:
	John A. Titkanich, Jr., County Administrator
	Approved as to Form and Legal Sufficiency:
	By:
	By:
	Ryan L. Butler, Clerk of Court and Comptroller
	Attest:
	Deputy Clerk

(SEAL)

Request for '	Work Order	Under	CCNA	Contract
<b>Project ID:</b>				

Date:	8/5/2025				
Requestor:	Rob Skok				
Project Title:	CP-2515B Admin Bldg B 2nd Flo	oor NW Office Build-out HR			
Type of Project:	<ul><li>✓ Design Project</li><li>☐ Not a Design Project</li></ul>				
Expected Total Project Cost:	<ul><li>✓ Less Than \$7.5 Million Construction Cost</li><li>☐ Over \$7.5 Million Construction Cost</li></ul>				
Study Activity	☐ Less than \$500,000 Study Cost ☐ Over \$500,000 Study Cost				
Consultant Selected:	CPZ Architects, I	nc.			
Justification for Selection:	County has executed an agreement with CPZ Architects, Inc. as part of continuing services 2023062.				
Scope of Services:	Design Services, provide construction documents, and support through bidding and construction.				
Contract:	□2022064 Surveying & Mapping □2023015 Engineering Services □2023060 Environmental & Biological Services □2023061 Geotechnical Services □2023062 Architectural Services	For Engineering Services Please Select Discipline: Environmental Infrastructure Site/ Civil Utilities			
Amount Requested:	\$121,385.00				
Account Name & Number:	Impact fees-public buildings, Building & Facility rO ffice Build out 10322019-066510-23033.	Services, IRC Bldg. B - 2nd Floo			
Approval: Project Manager:	Rob Skok	ed by: Rob Skok b Skok email = rskok@indianriver.gov C = 8.05 14:44:22 -04'00'			

For Purchasing Use Only: WO# 03 Issued on: 8/5/2025

Project Manager: