

WORK ORDER _1_

Victor Hart Sr. Enhancement Complex Restroom and Concession Facility

This Work Order Number 1 is entered into as of this ___ day of _____, _____, pursuant to that certain Continuing Contract Agreement, dated May 2, 2023 (referred to as the "Agreement"), by and between INDIAN RIVER COUNTY, a political subdivision of the State of Florida ("COUNTY") and _____ MASTELLER & MOLER, INC. ("Consultant").

The COUNTY has selected the Consultant to perform the professional services set forth on Exhibit A (Scope of Work), attached to this Work Order and made part hereof by this reference. The professional services will be performed by the Consultant for the mutually agreed upon lump sum or maximum amount not-to-exceed professional fee. Any additional costs must be approved in writing, and at a rate not to exceed the prices set forth in Exhibit B (Rate Schedule) of the Agreement, made a part hereof by this reference. The Consultant will perform the professional services within the timeframe more particularly set forth in Exhibit A (Time Schedule), attached to this Work Order and made a part hereof by this reference all in accordance with the terms and provisions set forth in the Agreement. Pursuant to paragraph 1.4 of the Agreement, nothing contained in any Work Order shall conflict with the terms of the Agreement and the terms of the Agreement shall be deemed to be incorporated in each individual Work Order as if fully set forth herein.

IN WITNESS WHEREOF, the parties hereto have executed this Work Order as of the date first written above.

CONSULTANT:



By: _____

Print Name: Sean C. Green, PE

Title: Executive Vice President

**BOARD OF COUNTY COMMISSIONERS
OF INDIAN RIVER COUNTY**

By: _____

Joseph H. Earman, Chairman

BCC Approval Date: _____

Attest: Jeffrey R. Smith, Clerk of Court and Comptroller

By: _____

Deputy Clerk

By: _____

John A. Titkanich, Jr., County Administrator

Approved as to form and legal sufficiency:

Dylan T. Reingold, County Attorney