INDIAN RIVER COUNTY
OFFICE OF MANAGEMENT AND BUDGET
PURCHASING DIVISION

DATE: February 10, 2025

TO: BOARD OF COUNTY COMMISSIONERS

THROUGH: John A. Titkanich, Jr., County Administrator
Kristin Daniels, Director, Office of Management and Budget
Jennifer Hyde, Purchasing Manager

FROM: Shelby Ball, Purchasing Specialist

SUBJECT: Award of Bid 2025021 for Donald MacDonald Campground T-Dock Rebuild

---

BACKGROUND:

On behalf of the Parks, Recreation and Conservation Department, sealed bids were solicited for replacing the existing wooden decking, railings, benches and fish cleaning table on the T-Dock, located within Donald MacDonald Campground. Bids for standard decking were requested as well as ones for Fibergrate MicroMesh Decking.

ANALYSIS:

Advertising Date:	January 10, 2025
Bid Opening Date:	February 7, 2025
Solicitation Broadcast to:	8753 Subscribers
Bid Documents Requested by:	34 Firms
Replies:	5 Firms

Contractor	Location	Standard Decking	Alternative Decking
Indian River Docks, LLC	Sebastian	$54,320.00	$96,320.00
Southeastern Marine Group, Inc.	Vero Beach	$85,120.00	$96,820.00
Summerlins Marine Construction, LLC	Fort Pierce	$70,942.00	$98,741.00
Tower Contracting Corp	Hallandale Beach	$276,050.00	$337,350
Underwater Engineering Services, Inc.	Fort Pierce	$311,803.00	$346,658

The responsive bids were reviewed and the Department has determined Indian River Docks, to be the lowest, responsive, responsible bidder, and has recommended award to them.

FUNDING:

Funding is budgeted and available in the Florida Boating Improvement Program/Parks/Construction in Progress/Donald MacDonald T-Dock account, number 13321072-066510-24016 in the amount of $96,320.00

Account Name	Account Number	Amount
Florida Boating Improvement Program/Parks/Construction in Progress/Donald MacDonald T-Dock	13321072-066510-24016	$96,320.00

RECOMMENDATION:

Staff recommends the Board award Bid 2025021 to Indian River Docks, LLC , approve the agreement, and authorize the Chairman to sign the agreement after receipt and approval of the agreement by the County Attorney as to form and legal sufficiency, and after receipt and approval of the required insurance by the Risk Manager. So long as there are no changes in the dollar amount under the agreement, upon adequate completion of the work set forth in the agreement, staff is directed to make final payment and release any retainage to Indian River Docks, LLC, after review and approval by the Purchasing Manager and the County Attorney's Office.

ATTACHMENT
Agreement